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TOWN OF EAST HARTFORD, CONNECTICUT 

INVITATION TO BID 

BID NO. 16-23 

BURNSIDE AVENUE BUS SHELTERS 

 

Work under this contract includes purchase and installation of six (6) bus shelters on concrete pads 

previously installed by the Connecticut Department of Transportation along Burnside Avenue (U.S. 

Route 44) in the Town of East Hartford.  It also includes other appurtenant work such as installation of 

trash receptacles (Town to provide the trash receptacles) at the bus shelter locations and maintenance 

and protection of traffic. 
 

Sealed Bids will be received at the office of the Purchasing Department, Town Hall, 740 Main Street, 

East Hartford, CT  06108 until 11 AM, TUESDAY, JUNE 14, 2016 at which time and place said bids 

will be opened publicly and read. 

 

The Town will conduct a NON-MANDATORY PRE-BID MEETING on WEDNESDAY, MAY 25, 2016 

AT 10 AM AT THE WELLING CONFERENCE ROOM, 2
ND

 FLOOR TOWN HALL, 740 MAIN 

STREET, EAST HARTFORD, CT.  Attendance at the pre-bid meeting is highly recommended due to 

funding requirements. 

 

IN ORDER TO BE CONSIDERED AN OFFICIAL PLAN HOLDER AND ELIGIBLE BIDDER FOR THE 

PROJECT, THE PURCHASING AGENT MUST RECEIVE AN EMAIL indicating interest in bidding, 

company information, and main contact information on or before WEDNESDAY JUNE 8, 2016.  All 

companies that send a representative to the non-mandatory pre-bid meeting will also be considered an 

official plan holder eligible to bid the project. 

 

Requests for information (RFIs) will be accepted via email to the Purchasing Agent on or before 

WEDNESDAY, JUNE 8, 2016. 

 

This project is funded through the HUD Community Development Block Grant.  The Contractor will be 

subject to federal requirements, which include paying federal prevailing wage rates per the Davis Bacon 

Act. 

 

Drawings and Specifications will be available for review at the office of the Purchasing Agent, East 

Hartford Town Hall, 740 Main Street, East Hartford, CT  (between the hours of 8:30 am to 4:30 pm, 

Monday through Friday) and on the Town of East Hartford's Purchasing Website:  
 

http://www.easthartfordct.gov/purchasing/bids 
 

Bid security in the form of a 5% bid bond, payable to the Town of East Hartford, is required of all 

bidders and a 100% Performance Bond will be required of the awarded bidder. 

 

The Town reserves the right to reject any or all bids, or any part of all bids, to waive any informality, 

and reserves all other rights as detailed in the Contract Documents when such action is in the best 

interest of the Town. The Town is an equal opportunity employer. Contractor must comply with all 

Federal, State and Local requirements under this contract. 
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TOWN OF EAST HARTFORD, CONNECTICUT 

INVITATION TO BID (cont’d) 

BID NO. 16-23 

BURNSIDE AVENUE BUS SHELTERS 

 

All bidders are requested to note that the award of this Contract is subject to the following conditions 

and contingencies: 

 

1. The approval of such governmental agencies as may be required by law. 

2. The appropriation of adequate funds by the proper agencies. 

    

Michelle Enman 

Purchasing Agent 

menman@easthartfordct.gov 

(860) 291-7270 
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TOWN OF EAST HARTFORD, CONNECTICUT 
 

STANDARD INSTRUCTIONS FOR BIDDERS 
 

 

1. Sealed bid proposals will be received by the purchasing agent until the date and time indicated on 

the Invitation to Bid.  Bids received later than the date and time specified will not be considered and 

will be returned unopened. 

2. Bids are to be returned with the bid number prominently indicated on any other mailing envelope.  

The name and address of the bidder should appear in the upper left hand corner of the envelope.  

Bids will not be accepted via fax or e-mail. 

3. All proposals will be opened and read publicly and are subject to public inspection.  Bidders may be 

present or represented at all openings.  Bid results are mailed to all responding bidders. 

4. Municipalities are exempt from any sale, excise or federal taxes.  Bid prices must be exclusive of 

taxes and will be so construed. 

5. The Town of East Hartford reserves the right to reject any or all bids or any part of all bids and to 

waive any informality when such action is in the best interest of the Town.  The Town also reserves 

the right to extend by mutual consent an awarded bid when such action is in its best interest. 

6. Bidders should familiarize themselves with all of the terms and conditions set forth in the bid 

specifications.  Failure by the bidder to familiarize himself with these terms and conditions does not 

excuse the bidder from fulfillment of the bid specifications. 

7. All entities doing business with the Town certify, upon acceptance of a bid and by virtue of their 

signature on that bid, that they have read, understood and will comply with the section of the 

Town’s updated plan of affirmative action and equal opportunity relating to contractual and 

purchasing procedures – Section VIII Dated 01/88.  The bidder agrees to cooperate fully should the 

Town choose to audit this compliance. 

8. In case of an error in the extension or addition of prices, the unit price will govern.   The Town will 

not be subject to any price increases after a bid award, unless it was part of the original bid terms. 

9. The Town reserves the right to increase or decrease quantities listed in order to stay within the 

allocated funding at time of bid opening. 

10. The Purchasing Department has the obligation to accept the lowest responsible bid which is in the 

Town’s best interest.  Factor s include, but are not limited to:  price, compliance to specifications, 

quality offered, freight costs, delivery time, past performance, standardization of current equipment, 

financial resources, technical qualifications, equipment and experience. 

11. Bidders shall state in writing and attach to the bid, any conditions/exceptions that are part of the bid 

price.  Comments to the effect “see literature” will not be acceptable. 

12. Any manufacturers’ names, trade names, brand names or catalog numbers used in the specifications 

are there for the purpose of establishing and describing general performance and quality levels.  

Such references are not intended to be restrictive and bids are invited on these and approved equal 

brands or products of any manufacturer. 
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TOWN OF EAST HARTFORD, CONNECTICUT 

 

STANDARD INSTRUCTIONS FOR BIDDERS (cont'd) 

 

 

13. The Town’s competitive bidding process is not a means for competitors to obtain 

private/proprietary information that is not otherwise normally available.  Such information relates to 

a bidder’s financial records and responsibility, test data, manufacturing drawings, formulas and 

processes.  To promote competition and protect valid interests this type of information/data will 

remain confidential. 

14. All bidder questions shall be directed to the Purchasing Agent.  Procedural and clarification 

questions will be answered appropriately.  Questions that require an answer that will in effect 

change/alter the intent of the specifications will only be answered in writing to all bidders by a bid 

addendum. 

15. Awarded bidders are responsible for obtaining all necessary permits as required by OSHA, Federal, 

State and/or Town regulations.  Town permits will be issued at no cost. 

16. Alternate proposals will not be considered unless specifically called for in the bid. 

17. Prices shall include packing, transportation and delivery charges F.O.B. to East Hartford/delivered 

unless specifically noted otherwise. 

18. Bidder declares that the proposal is not made in connection with any other bidder submitting a 

proposal for the same bid and is in all respects fair and without collusion or fraud. 

19. Cash discounts may be offered by bidder for prompt payment of bills, but such cash discount will 

not be taken into consideration in determining the awarded low bidder except in the case of tie bids 

and then only provided such discount is based on payment of invoice not less than fourteen (14) 

days after satisfactory delivery and/or receipt of invoice, whichever is later. 

20. The Town will not award a bid to any bidder who owes a delinquent tax to the Town.  Bidders 

certify by virtue of their signature on the bid sheet that neither the bidder nor any business or 

corporation which the Bidder owns an interest is delinquent in tax obligations to the Town.  The 

Purchasing Department will verify that no delinquent taxes are owed before any bid is awarded. 

21. All bidders shall include a corporate resolution with your submittal.  Sample formats for 

Corporations and Professional Corporations, Limited Liability Company and Partnerships 

(including Limited Partnership and Limited Liability Partnership) are attached in this packet 

22. The bidding entity is required to provide evidence from the Connecticut Secretary of State that they 

are in good standing and qualified to conduct business in the State of Connecticut. 
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TOWN OF EAST HARTFORD, CONNECTICUT 
 

INSTRUCTIONS FOR  

CONSTRUCTION AND/OR LABOR SERVICE BIDS 

 

1. A Certificate of Insurance naming the Town as an additional insured will be required of the awarded 

bidder.  The insurance indemnification clause is contained with the bid specifications (see Insurance 

Requirements).  

2. This project is subject to Federal Davis-Bacon Wage Rates, which are included with the Bid 

Specifications. 

3. This project does not need to comply with CHRO contract compliance requirements. 

4. A Bid Bond must be submitted with the bid and may be in the form of certified check or cashier’s 

check payable to “The Town of East Hartford” or a bond of a surety company authorized to 

transact business in the State of Connecticut.  No checks will be returned until the bid is awarded.  

If you are the awarded bidder, your check will be held until it is replaced with another Guarantee of 

Performance.  Bid Bond shall be 5% (five percent) of total bid price.  

5. A Guarantee of Performance will be required of the awarded bidder and may be in the form of a 

certified check or cashier’s check payable to “The Town of East Hartford” or a bond of a surety 

company authorized to transact business in the State of Connecticut.  Checks will be retained by the 

Town for period of time after final acceptance and payment as determined by the complexity of the 

project.  Performance Bond shall be 100% (one hundred percent) of awarded bid price. 

6. Before starting any work awarded bidders are responsible for obtaining permits as required by 

Federal, State, MDC, Utilities and/or Town regulations.  Any applicable fees shall be included in the 

total bid price.  Town of East Hartford permits will be issued at no charge. 

7. The bidder shall abide by all OSHA, Federal, State and local laws, ordinances and regulation, which 

any manner affect those engaged or employed on the Work, or the materials or equipment used in 

the Work, or in any way affects the conduct of the Work, and no pleas of misunderstanding will be 

considered on account of ignorance.  If bidder shall discover any provisions in the drawings, 

specifications or contract, which are in conflict with any such law, by-law or ordinance or regulation, 

he shall report it to the Town in writing with the bid proposal. 

8. Throughout the work period, the contractor shall maintain the work site in a generally accepted 

standard of cleanliness, free from accumulation of waste materials or rubbish caused by his 

operations and shall take prompt action to correct any hazardous conditions reported. 

9. It is the responsibility of each bidder before submitting a bid, to familiarize themselves with the 

specifications and conditions that may affect cost, progress, performance or completion of the 

project. 

10. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and 

conditioned in accordance with generally accepted industry standards. 

11. Unless otherwise specified, the contractor shall furnish and assume full responsibility for all 

materials, equipment, labor, transportation, construction equipment and machinery, tools, fuel, 

appliances, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all other 
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TOWN OF EAST HARTFORD, CONNECTICUT 

 

INSTRUCTIONS FOR CONSTRUCTION AND/OR LABOR SERVICE BIDS (cont'd) 

 

facilities and incidentals necessary for the furnishing, performance, testing, start-up and completion 

of the Work. 

12. The Contractor may utilize the services of specialty subcontractors on those parts of the Work 

which, under normal contracting practices, are performed by specialty subcontractors.  The 

Contractor shall not award any work to any subcontractor without prior written approval of the 

Town, which approval will not be given until the Contractor submits to the Town a written statement 

concerning the proposed award to the subcontractor, which statement will contain such information 

as the Town may require.  The Contractor shall be as fully responsible to the Town for the acts and 

omissions of his subcontractors, and of persons either directly or indirectly employed by them, as he 

is for the acts and omissions of person directly employed by him.  The Contractor shall cause 

appropriate provisions to be inserted in all subcontracts relative to the work to bind subcontractors to 

the Contractor by the terms of the General Conditions and other contract documents insofar as 

applicable to the work of subcontractors and to give the Contractor the same power as regards to 

terminating any subcontract that the Town may exercise over the Contractor under any provision of 

the Contract documents.  Nothing contained in this bid shall create any contractual relation between 

any subcontractor and the Town. 

13. The Contractor shall not assign the whole or any part of this contract or any moneys due or to 

become without written consent of the Town, which in its sole discretion may be denied. In case the 

Contractor assigns all or any part of any moneys due or to become due under this contract, the 

instrument of assignment shall contain a clause substantially to the effect that it is agreed that the 

right of the assignee in and or any moneys due or to become due to the contractor shall be subject to 

prior claims of all person, firms and corporations for services rendered or materials supplied for the 

performance of the Work called for in this contract. 

14. The submission of a bid offer will constitute an incontrovertible representation by the bidder that 

he/she has complied with every requirement of the specifications and that the bid documents are 

sufficient in scope and detail and convey understanding of all terms and conditions for performance 

of the Work. 

15. Bids for this project are to be based on the manufacturer and model of bus shelter listed in the 

Special Provisions.  Requests to use a different manufacturer or model must be submitted to 

the Town PRIOR TO the request for information deadline shown in the Invitation to Bid.  If 

approved as an equivalent, the Town will notify plan holders through an addendum indicating the 

manufacturer and model. 
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TOWN OF EAST HARTFORD, CONNECTICUT 
 

INSURANCE REQUIREMENTS FOR  

CONSTRUCTION AND/OR LABOR SERVICE BIDS 

 

 

NOTE:  CERTIFICATE OF INSURANCE WILL ONLY BE REQUIRED OF THE AWARDED BIDDER 

 
INSURANCE INDEMNIFICATION CLAUSE 

 

The Town of East Hartford, its officials, employees, volunteers, boards and commissions must be named as an 

"Additional Insured" on both the General and Automobile Liability policies and the nature of the project is to 

be stated on the certificate.  An additional insured policy endorsement must be submitted with the certificate of 

insurance. 

 

INDEMNIFICATION 

Contractor agrees to indemnify and hold the Town of East Hartford harmless against and from any and all claims 

by or on behalf of any person arising from or in connection with: 

 

A:  Any act, error, omission, negligence or fault of contractors or any of its agents, servants, employees and sub-

contractors. 

B:  Any accident, injury or damage whatsoever caused to any person occurring during the performance of this 

contract. 

 

Further, the contractor agrees to indemnify and hold harmless the Town of East Hartford against and from all 

reasonable costs, counsel fees, expenses and liabilities incurred in or with respect to any such claim and any 

action or proceeding brought thereon; and in any case any action or proceeding shall be brought against the 

contractor by reason of any such claim, contractor upon notice from the Town of East Hartford agrees to resist 

and defend such action proceeding, unless contractor causes the same to be discharged and satisfied. 

 

INSURANCE REQUIREMENTS 

 

A.  GENERAL REQUIREMENTS 

 

The CONTRACTOR shall be responsible for maintaining insurance coverage in force for the life of this 

contract of the kinds and adequate amounts to secure all of the CONTRACTOR’S obligations under this 

contract with an insurance company(ies) with an AM Best Rating of A-VII or better licensed to write such 

insurance in the State of Connecticut and acceptable to the Town of East Hartford. 

 

The insurer shall provide the Town of East Hartford with Certificates of Insurance signed by an authorized 

representative of the insurance company(ies) prior to the performance of this contract describing the 

coverage and providing that the insurer shall give the Town of East Hartford written notice at lease thirty 

(30) days in advance of any termination, expiration, or any and all changes in coverage. 

Such insurance or renewals or replacements thereof shall remain in force during the CONTRACTOR’S 

responsibility under this contracts. 
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TOWN OF EAST HARTFORD, CONNECTICUT 

 

INSURANCE REQUIREMENTS FOR CONSTRUCTION AND/OR LABOR SERVICE BIDS (cont'd) 

 
The CONTRACTOR at the CONTRACTOR’S own cost and expense, shall procure and maintain all 

insurance required and shall name the Town of East Hartford as Additional Insured on all contracts, except 

Workers’ Compensation and Professional Errors & Omissions coverage’s. 

 

B.    SPECIFIC REQUIREMENTS: 

 

1) Workers’ Compensation Insurance 

 

The CONTRACTOR shall provide Statutory Workers’ Compensation Insurance, including Employer’s 

Liability with Limits of: 

 

$100,000 Each Accident 

$500,000 Disease, Policy Limit 

$100,000 Disease, Each Employee 

 

2) Commercial General Liability Insurance 

 

The CONTRACTOR shall carry Commercial General Liability Insurance (Insurance Services Officer 

Incorporated Form CG-0001 or equivalent).  As per occurrence limit $1,000,000 is required.  The 

Aggregate Limit will be not less than $2,000,000.  Any deviations from the standard unendorsed form 

will be noted on the Certificate of Insurance. 

 

3) Business Automobile Liability Insurance 

 

The CONTRACTOR shall carry Business Automobile Liability Insurance (Insurance Services Office 

Incorporated Form CA-00001 or equivalent).  A per occurrence limit of $1,000,000 is required.  “Auto 

Auto” (symbol 1 or equivalent) is required.  Any deviations from the standard unendorsed form will be 

noted on the Certificate of Insurance.  

 

4) The Town reserves the right to require the CONTRACTOR to carry an umbrella policy up to $5,000,000. 

 

 

C.    OTHERS:  PROFESSIONAL SERVICES - ARCHITECTS, ENGINEERS, ET AL. 

 

Shall carry Errors & Omissions coverage in the amount $1,000,000 per occurrence for all professional 

services contracts only. 

 

The Town reserves the right to amends amounts of coverage required and type of coverage provided based 

on work or service to be performed.  

 

 

D.   SUBCONTRACTOR’S REQUIREMENTS: 

 

The CONTRACTOR shall require the same insurance that it is required to carry by the Town of East 

Hartford to be carried by any subcontractors and independent contractors hired by the CONTRACTOR and 

to obtain Certificates of Insurance before subcontractors and independent contractors are permitted to begin 

work. 
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TOWN OF EAST HARTFORD, CONNECTICUT 

 

INSURANCE REQUIREMENTS FOR CONSTRUCTION AND/OR LABOR SERVICE BIDS (cont'd) 

 
The CONTRACTOR shall require that the Town of East Hartford be named as Additional Insured on all 

subcontractors and independent contractors insurance before permitted to begin work. 

 

The CONTRACTOR and all subcontractors and independent contractors and their insurers shall waive all 

rights of subrogation against the Town of East Hartford, and its officers, agents, servants and employees for 

losses arising from work performed by each on this contract. 
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BID FORMS 

 
All of the following documents contained within this section must be completed by the prospective 

bidder and returned with the bid: 

 

o Bid Bond (To be supplied by the Bidder) 

o Form of General Bid 

o Bid Proposal Sheets 

o Resolution for Corporations/Professional Corporations 

o Resolution for Limited Liability Companies 

o Resolution for Partnerships 

o Qualifications of Bidder Form 

o Evidence from the CTSOS of Good Standing &  

Ability to Conduct Business in Connecticut 

 

Note that the correct resolution must be prepared based on the type of business submitting the bid 

(corporation, professional corporation, limited liability company, partnership, limited liability 

partnership, or general partnership).  Resolutions must be on company letterhead and the date of the 

resolution must match the bid opening date. 
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  Company Name:  

 

FORM OF GENERAL BID 

 

BID NO. 16-23 

 

Town of East Hartford 

Purchasing Agent 

740 Main Street 

East Hartford, CT  06108 

 

Attn. Michelle Enman - Purchasing Agent 

 

Having carefully examined the Invitation to Bid, Instructions for Construction and/or Labor Service bids, 

Insurance Requirements, Form of General Bid, General Conditions, Supplemental Conditions, Technical 

Specifications, Appendices, Contract Drawings and Exhibits for the furnishing of all materials, 

equipment, tools, labor and incidentals necessary to complete the Work “BURNSIDE AVENUE BUS 

SHELTERS”, as well as having carefully examined the site and having satisfied himself as to conditions 

affecting the proposed Work and all Addenda issued by the Town, transmitted to the undersigned by 

electronic mail prior to the date of opening of Bids, the undersigned proposes to complete all Work on 

the Contract Drawings and as described in the Bid Speciation, for the lump sum and unit prices for the 

Work (in place) for the items and estimated quantities shown on the Bid Proposal Sheet(s). 

 

Bidder acknowledges receipt of the following addenda: 

 

No._______________, dated______________________, 20__ 

 

No._______________, dated______________________, 20__ 

 

No._______________, dated______________________, 20__ 

 

No._______________, dated______________________, 20__ 
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  Company Name:  

 

TOWN OF EAST HARTFORD 

BID PROPOSAL SHEET 

BURNSIDE AVENUE BUS SHELTERS 

 

BID NO. 16-23 

Item # Description Estimated 

Quantity 

Unit Price 

{in numbers} 

Extended Amount 

{in numbers} 

2200002A Installation of Trash Receptacle 

6 EA 

Per EA 

 

9470001A Furnish and Install  

Bus Shelter  6 EA 

Per EA 

 

9700001A Trafficperson (Municipal Police 

Officer) 1 EST 

Per EST 

$3,500.00 

9700007A Trafficperson (Uniformed 

Flagger) 50 HR 

Per HR 

 

GRAND TOTAL OF ALL ITEMS =>  

 

A. The undersigned understands that there may be changes, omissions, or modification in the 

Work, and that appropriate adjustments will be made to the Contract price in accordance with 

the Contract Documents.  The undersigned understands that the Owner reserves the right to 

accept or reject any or all bids, and to waive all formalities, any irregularities, and accept the 

Bid deemed to be in the Owner's best interest. 

B. Bid prices shall not include any sales, excise or other taxes for which the Owner is not liable.  

Town of East Hartford is the awarding authority. 

C. The Bidder agrees to hold the above pricing for thirty (30) days. 

D. The Bidder hereby agrees to commence Work under this Contract within ten (10) days of 

written Notice to Proceed from the Town, and to complete the Work of all bid items within 

SEVENTY-FIVE (75) CALENDAR  DAYS thereafter.  The Bidder further agrees to pay as 

liquidated damages, the sum of TWO HUNDRED DOLLARS ($200.00) for each 

consecutive calendar day beyond the date of completion.  Liquidated damages are not 

intended as a penalty but rather shall be construed as a best estimate of damages which the 

Town will suffer due to Bidder’s refusal, failure or neglect to perform pursuant to his Bid and 

Contract Documents. 

E. The Bid security in the sum of:  5% OF TOTAL BID is to become the property of the Town 

in the event the above forms are not executed within the time set forth above, as liquidated 

damages, and not as a penalty for the delay and additional expense to the Town caused 

thereby. 
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Respectfully Submitted By: 

 (Signature)        

 

 Name (Please Print):       

 

 Title:         

 

  Company:        
 
 
     Business Address:       
 

          

 

 Business Phone:  ( )    

 

 Business Fax:   ( )    

 

 Email Address:       
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RESOLUTION FOR CORPORATIONS/PROFESSIONAL CORPORATIONS 

 

(TO BE TYPED ON CORPORATION LETTERHEAD) 
 

I (name of Corporation’s Secretary), Secretary of (legal name of Corporation) a Corporation duly 

organized and operating under the laws of (State) and qualified and authorized to do business in the 

State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and accurate copy of 

a Resolution duly adopted at a meeting of the Board of Directors of such Corporation, duly convened 

and held on (Date of Meeting), at which meeting a duly constituted quorum of the Board of Directors 

was present and voted in favor of such Resolution.  I further CERTIFY that such Resolution has not 

been modified, rescinded or revoked since the date on which it was enacted, and it is at present in full 

force and effect: 

 

RESOLVED:  That the following Officers of this Corporation, or any one of them individually:  

 

(Name and title of Officer or Officers) 

 

are empowered to execute and deliver, in the name of and on behalf of this Corporation, contracts, bids 

and other documents  to the Town of East Hartford, State of Connecticut, and are further authorized to 

affix the Corporate Seal to such documents and to bind the Corporation to such contracts, bids and other 

documents. 

 

 

IN WITNESS WHEREFORE, the undersigned has affixed his/her signature and the Corporate Seal of 

the Corporation, this (date) day of (month) 20__  

 

 

 

 

 

 

 

 

(Corporate Seal) 

 

 

 

(Typed name of Corporation’s Secretary) 

 

 

 

 

SIGNATURE OF SECRETARY 
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RESOLUTION FOR LIMITED LIABILITY COMPANIES 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

The undersigned, comprising all Members of (legal name of LLC), a Limited Liability Company duly 

organized and operating under the laws of (State) and qualified and authorized to do business in the 

State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and accurate copy of 

a Resolution duly adopted at a meeting of the Members, duly convened and held on (Date of Meeting), 

at which meeting a duly constituted quorum of the voting Members was present and voted in favor of 

such Resolution.  We further CERTIFY that such Resolution has not been modified, rescinded or 

revoked since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following Members of this Limited Liability Company, or any one of them: 

 

(Name and title of Members) 

 

are empowered to execute and deliver, in the name of and on behalf of this Limited Liability Company, 

contracts, bids and other documents  to the Town of East Hartford, State of Connecticut, and are further 

authorized to bind the Limited Liability Company to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned have executed this resolution, this (date) day of (month) 

20__  

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 
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RESOLUTION FOR LIMITED LIABILITY COMPANIES BY MANAGING PARTNER 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

I (name of Managing Member), Managing Member of (legal name of LLC), a Limited Liability 

Company duly organized and operating under the laws of (State) and qualified and authorized to do 

business in the State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and 

accurate copy of a Resolution duly adopted at a meeting of the Members, duly convened and held on 

(Date of Meeting), at which meeting a duly constituted quorum of the voting Members was present and 

voted in favor of such Resolution.  I further CERTIFY that such Resolution has not been modified, 

rescinded or revoked since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following Members of this Limited Liability Company, or any one of them: 

 

(Name and title of Members) 

 

are empowered to execute and deliver, in the name of and on behalf of this Limited Liability Company, 

contracts, bids and other documents  to the Town of East Hartford, State of Connecticut, and are further 

authorized to bind the Limited Liability Company to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned has affixed his/her signature, this (date) day of (month) 

20__  

 

(Typed name of Managing Partner) 

 

 

 

 

SIGNATURE OF MANAGING PARTNER 
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RESOLUTION FOR PARTNERSHIPS 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

The undersigned, comprising all (partners/general partners) of (legal name of partnership), a 

(partnership/Limited Partnership/Limited Liability Partnership) duly organized and operating under the 

laws of (State) and qualified and authorized to do business in the State of Connecticut, DO HEREBY 

CERTIFY that the following is a true, correct and accurate copy of a Resolution duly adopted at a 

meeting of the voting (partners/general partners), duly convened and held on (Date of Meeting), at 

which meeting a duly constituted quorum of the voting partners was present and voted in favor of such 

Resolution.  We further CERTIFY that such Resolution has not been modified, rescinded or revoked 

since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following (partners/general partners) of this Limited Liability Company, or any 

one of them: 

 

(Name and title of partners/general partners) 

 

are empowered to execute and deliver, in the name of and on behalf of this (partnership/Limited 

Partnership/Limited Liability Partnership), contracts, bids and other documents  to the Town of East 

Hartford, State of Connecticut, and are further authorized to bind the (partnership/Limited 

Partnership/Limited Liability Partnership) to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned have executed this resolution, this (date) day of (month) 

20__  

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 
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QUALIFICATIONS OF BIDDER 

 

 

The undersigned offers the following information as evidence of his qualifications to perform the Work 

as bid upon according to all the requirements of the Contract Documents, including Plans and 

Specifications.  PLEASE PRINT OR TYPE THE FOLLOWING INFORMATION: 

 

Project Name BURNSIDE AVENUE BUS SHELTERS 

Bidder’s Name  

Bidder’s Address  

When Organized  

 

1. How many years has Bidder been engaged in the contracting business under present firm name?  

 _____________________________________________________________________________ 

 

1a. Former firm names (if applicable).  List previous names. 

 _____________________________________________________________________________ 

 _____________________________________________________________________________ 

 _____________________________________________________________________________ 

 

2. The names and addresses of all persons interested in the bid (if made by a partnership or 

corporation) as Principals, are as follows (attach supplementary list if necessary): 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

3. The Bidder is requested to state in Table 1 (see following page) a minimum of three (3) projects 

of similar nature to the project described herein, that the Bidder has completed, with name, 

address, and telephone number of a reference for each project. 

 



TABLE 1 
 

 

PROJECT 
 
1. Title 

2. Description (i.e. square feet of 
sidewalk) 

SPECIALTY 

WORK 
PROJECT 

DURATION 
 

 
 
FROM          To 

PROJECT 

COST 

(BID) 

PROJECT 

COST 

(FINAL) 

 

NAME, ADDRESS & TELEPHONE NO. 
 
1. Owner 
2. Project Engineer/Architect 

3. Project Reference 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 



 

4. List projects presently under contract by the Bidder, dollar value of the contract, percent and 

estimated time of completion: 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

5. Has the Bidder ever failed to complete work awarded; and if so, state where and why: 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

6. If the Bidder has worked under the direction of a Consulting Engineer, list recent projects with 

name, address and telephone number of the Consultant: 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

7. Does the Bidder plan to sublet any part of this work; and if so, give details: including name, address, 

phone number, contact person and list of references for each subcontractor. 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

 



 

8.   List equipment the Bidder owns that is available for this project: 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

9.    List equipment the Bidder plans to rent or purchase for this project: 

_____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

10.  List name, address, and telephone number for the following: 

Surety: __________________________________________________________________________ 

 __________________________________________________________________________ 

Bank: __________________________________________________________________________ 

 __________________________________________________________________________ 

Major Material Supplier:____________________________________________________________ 

 __________________________________________________________________________ 

 

11.  List Key Personnel to be employed for this project:____________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 



 

12.  Remarks:_____________________________________________________________________ 

     _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

      _____________________________________________________________________________ 

 

 

        Respectfully Submitted: 

 

        By:_____________________________ 

 

        ________________________________ 

 

        ________________________________ 

 

        ________________________________ 

 

 

 

BIDDER:       

 

        

 

By:  

       
 Name & Title 

 

Subscribed and sworn to me this ______________ day of ____________, 2016. 

 

 

        ________________________________  

       Notary Public 



CONTRACT AWARD FORMS 
 

The Town will make an initial determination of the Lowest Responsible Bidder based on the Town’s 

best interest.  That bidder must then complete and return the following documents within ten (10) 

calendar days in order to be considered for a formal bid award: 

 

o Certificate of Insurance (To be provided by Contractor) 

o Subcontractor Identification Form 
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TOWN OF EAST HARTFORD, CONNECTICUT 

SUBCONTRACTOR IDENTIFICATION FORM 
BID. NO. 16-23 

BURNSIDE AVENUE BUS SHELTERS 
 

FAILURE TO SUBMIT A COMPLETED SUBCONTRACTOR IDENTIFICATION FORM 

COULD RESULT IN THE DISQUALIFICATION OF YOUR BID. 

 

Name of Subcontractor:________________________________________________________________ 

Address:_____________________________________________________________________________ 

Trade: ______________________________________________________________________________ 

Hourly Wage: _$_________________ Full Contract Price:     _$________________ 

Federal Tax# or SSN #: __________________________________________________________ 

Male Owned Business _______   Female Owned Business________ 

Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 

Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 

     ____Black/African American ____Hasidic Jew            

     ____Asian/Pacific American             

 

Name of Subcontractor:________________________________________________________________ 

Address:_____________________________________________________________________________ 

Trade: ______________________________________________________________________________ 

Hourly Wage: _$_________________ Full Contract Price:     _$________________ 

Federal Tax# or SSN #: __________________________________________________________ 

Male Owned Business _______   Female Owned Business________ 

Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 

Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 

     ____Black/African American ____Hasidic Jew            

     ____Asian/Pacific American             

 

Name of Subcontractor:________________________________________________________________ 

Address:_____________________________________________________________________________ 

Trade: ______________________________________________________________________________ 

Hourly Wage: _$_________________ Full Contract Price:     _$________________ 

Federal Tax# or SSN #: __________________________________________________________ 

Male Owned Business _______   Female Owned Business________ 

Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 

Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 

     ____Black/African American ____Hasidic Jew            

     ____Asian/Pacific American             

 

 

 

 

 

________________________________   ______________________ 

Contractor’s Signature     Date 



AGREEMENT FORMS 
 

Upon receipt of notice of contract award, and receipt of the compiled project Agreement, all of the 

following documents contained within this section must be completed by the awarded bidder and 

returned within ten (10) calendar days.  Note that a new resolution, with date matching the effective date 

of the Agreement, must be submitted. 

 

o Fully Endorsed Agreement (3 originals) 

o Resolution for Corporations/Professional Corporations 

o Resolution for Limited Liability Companies 

o Resolution for Partnerships 

o Performance Bond 

 

Note that the correct resolution must be prepared based on the type of business contracting with the 

Town (corporation, professional corporation, limited liability company, partnership, limited liability 

partnership, or general partnership).  Resolutions must be on company letterhead and the date of the 

resolution must match the Effective Date of the Agreement. 
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AGREEMENT 
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AGREEMENT 

BURNSIDE AVENUE BUS SHELTERS 

BID NO. 16-23 

THIS AGREEMENT is by and between the Town of East Hartford, Connecticut, a municipal corporation 
with principal office and place of business at 740 Main Street, East Hartford, Connecticut 06108, acting 
herein through the Town’s Mayor, (hereinafter referred to as Owner) and __________ with an office and 
place of business at ___________________ a corporation/partnership/LLC/LLP/sole proprietorship 
(hereinafter referred to as Contractor) for the construction of the project titled BURNSIDE AVENUE BUS 
SHELTERS (BID NO. 16-23). 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows:  purchase and installation of six (6) bus shelters on concrete pads previously installed by 
the Connecticut Department of Transportation along Burnside Avenue (U.S. Route 44) in the 
Town of East Hartford.  It also includes other appurtenant work such as installation of trash 
receptacles (Town to provide the trash receptacles) at the bus shelter locations and 
maintenance and protection of traffic. 

ARTICLE 3 – ENGINEER 

3.01 The Project was designed by the Town of East Hartford, Department of Public Works, 
Engineering Division. 

3.02 The Town of East Hartford, Department of Public Works, Engineering Division will act as Owner’s 
representative (“Engineer”), assume all duties and responsibilities, and have the rights and 
authority assigned to Engineer in the Contract Documents in connection with the completion of 
the Work in accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 
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4.02 Contract Times: Days 

A. The Work will be substantially completed within seventy-five (75) days after the date when 
the Contract Times commence to run as provided in Paragraph 4.01 of the General 
Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 
of the General Conditions within one hundred five (105) days after the date when the 
Contract Times commence to run. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 
above and that Owner will suffer financial and other losses if the Work is not completed 
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract.  The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal, or arbitration proceeding, the 
actual loss suffered by Owner if the Work is not completed on time.  Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $200.00 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 
4.02.A above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Time (as 
duly adjusted pursuant to the Contract) for completion and readiness for final 
payment, Contractor shall pay Owner $200.00 for each day that expires after such 
time until the Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

4.04 Special Damages 

A. In addition to the amount provided for liquidated damages, Contractor shall reimburse 
Owner for any fines or penalties imposed on Owner as a direct result of the Contractor’s 
failure to attain Substantial Completion according to the Contract Times. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment) 
$__________. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the 
General Conditions. Applications for Payment will be processed by Engineer as provided in 
the General Conditions. 
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6.02 Progress Payments; Retainage 

A. During performance of the Work, Owner shall make progress payments on account of the 
Contract Price on the basis of Contractor’s certified Applications for Payment within 30 
days of receipt as provided in Paragraph 6.02.A.1 below, provided that such Applications 
for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract.  All such payments will be measured by the Schedule of 
Values established as provided in the General Conditions (and in the case of Unit Price 
Work based on the number of units completed) or, in the event there is no Schedule of 
Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 
to the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract 

a. 95 percent (95%) of Work completed (with the balance being retainage). 

b. There will be no payment for the cost of materials and equipment not 
incorporated in the Work. 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 99 percent (99%) of the Work completed, less such amounts set 
off by Owner pursuant to Paragraph 15.01.E of the General Conditions. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the rate of eight percent (8%) per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Contractor carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports and 
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
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any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Contractor considered the information known to Contractor itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor; and (3) Contractor’s safety precautions and 
programs. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to ___, inclusive). 

2. Corporate Resolution 

3. Performance bond (pages ___ to ___, inclusive). 

4. Payment bond (pages ___ to ___, inclusive). 

5. General Conditions (pages ___ to ___, inclusive). 

6. Supplemental General Conditions (pages ___ to ___, inclusive). 

7. Technical Specifications as listed in the table of contents of the Bid Specification. 

8. Drawings (not attached but incorporated by reference) consisting of ___ sheets with 
each sheet bearing the following general title: ___. 

9. Addenda (numbers ___ to ___, inclusive). 

10. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages ___ to ___, inclusive). 
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b. Committee of Award Documentation (pages ___ to ___, inclusive). 

c. Contractor’s Letter of Award (pages ___ to ___, inclusive). 

d. Contract Award Forms (pages ___ to ___, inclusive). 

11. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue 
to be valid and binding upon Owner and Contractor, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 
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10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

10.06 Other Provisions 

A. Owner stipulates that if the General Conditions that are made a part of this Contract are 
based on EJCDC® C-700, Standard General Conditions for the Construction Contract, 
published by the Engineers Joint Contract Documents Committee®, and if Owner is the 
party that has furnished said General Conditions, then Owner has plainly shown all 
modifications to the standard wording of such published document to the Contractor, 
through a process such as highlighting or “track changes” (redline/strikeout), or in the 
Supplementary Conditions. 
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IN WITNESS WHEREOF, the said parties hereto have caused this instrument to be signed in duplicate by 

their respective duly constituted officers, attested, and sealed pursuant to proper resolutions.  One 

counterpart each has been delivered to Owner and Contractor. 

This Agreement will be effective on Month, Day 20xx (which is the Effective Date of the Agreement). 

Signed and sealed in the presence of: 

 

OWNER 

   

Witness  Mayor Marcia Leclerc  
Town of East Hartford, Connecticut 

   

Witness   

 

CONTRACTOR 

   

Witness  Duly Authorized 

   

Witness  Printed Name, Title 

 

 

Approved to Form: 

 

Signature 

 

Printed Name, Title 

 

Date 

 



RESOLUTION FOR CORPORATIONS/PROFESSIONAL CORPORATIONS 

 

(TO BE TYPED ON CORPORATION LETTERHEAD) 
 

I (name of Corporation’s Secretary), Secretary of (legal name of Corporation) a Corporation duly 

organized and operating under the laws of (State) and qualified and authorized to do business in the 

State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and accurate copy of 

a Resolution duly adopted at a meeting of the Board of Directors of such Corporation, duly convened 

and held on (Date of Meeting), at which meeting a duly constituted quorum of the Board of Directors 

was present and voted in favor of such Resolution.  I further CERTIFY that such Resolution has not 

been modified, rescinded or revoked since the date on which it was enacted, and it is at present in full 

force and effect: 

 

RESOLVED:  That the following Officers of this Corporation, or any one of them individually:  

 

(Name and title of Officer or Officers) 

 

are empowered to execute and deliver, in the name of and on behalf of this Corporation, contracts, bids 

and other documents  to the Town of East Hartford, State of Connecticut, and are further authorized to 

affix the Corporate Seal to such documents and to bind the Corporation to such contracts, bids and other 

documents. 

 

 

IN WITNESS WHEREFORE, the undersigned has affixed his/her signature and the Corporate Seal of 

the Corporation, this (date) day of (month) 20__  

 

 

 

 

 

 

 

 

(Corporate Seal) 

 

 

 

(Typed name of Corporation’s Secretary) 

 

 

 

 

SIGNATURE OF SECRETARY 
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RESOLUTION FOR LIMITED LIABILITY COMPANIES 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

The undersigned, comprising all Members of (legal name of LLC), a Limited Liability Company duly 

organized and operating under the laws of (State) and qualified and authorized to do business in the 

State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and accurate copy of 

a Resolution duly adopted at a meeting of the Members, duly convened and held on (Date of Meeting), 

at which meeting a duly constituted quorum of the voting Members was present and voted in favor of 

such Resolution.  We further CERTIFY that such Resolution has not been modified, rescinded or 

revoked since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following Members of this Limited Liability Company, or any one of them: 

 

(Name and title of Members) 

 

are empowered to execute and deliver, in the name of and on behalf of this Limited Liability Company, 

contracts, bids and other documents  to the Town of East Hartford, State of Connecticut, and are further 

authorized to bind the Limited Liability Company to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned have executed this resolution, this (date) day of (month) 

20__  

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 

 

 

 

(Typed Member Name) 
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RESOLUTION FOR LIMITED LIABILITY COMPANIES BY MANAGING PARTNER 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

I (name of Managing Member), Managing Member of (legal name of LLC), a Limited Liability 

Company duly organized and operating under the laws of (State) and qualified and authorized to do 

business in the State of Connecticut, DO HEREBY CERTIFY that the following is a true, correct and 

accurate copy of a Resolution duly adopted at a meeting of the Members, duly convened and held on 

(Date of Meeting), at which meeting a duly constituted quorum of the voting Members was present and 

voted in favor of such Resolution.  I further CERTIFY that such Resolution has not been modified, 

rescinded or revoked since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following Members of this Limited Liability Company, or any one of them: 

 

(Name and title of Members) 

 

are empowered to execute and deliver, in the name of and on behalf of this Limited Liability Company, 

contracts, bids and other documents  to the Town of East Hartford, State of Connecticut, and are further 

authorized to bind the Limited Liability Company to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned has affixed his/her signature, this (date) day of (month) 

20__  

 

(Typed name of Managing Partner) 

 

 

 

 

SIGNATURE OF MANAGING PARTNER 
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RESOLUTION FOR PARTNERSHIPS 

 

(TO BE TYPED ON COMPANY LETTERHEAD) 
 

The undersigned, comprising all (partners/general partners) of (legal name of partnership), a 

(partnership/Limited Partnership/Limited Liability Partnership) duly organized and operating under the 

laws of (State) and qualified and authorized to do business in the State of Connecticut, DO HEREBY 

CERTIFY that the following is a true, correct and accurate copy of a Resolution duly adopted at a 

meeting of the voting (partners/general partners), duly convened and held on (Date of Meeting), at 

which meeting a duly constituted quorum of the voting partners was present and voted in favor of such 

Resolution.  We further CERTIFY that such Resolution has not been modified, rescinded or revoked 

since the date on which it was enacted, and it is at present in full force and effect: 

 

RESOLVED:  That the following (partners/general partners) of this Limited Liability Company, or any 

one of them: 

 

(Name and title of partners/general partners) 

 

are empowered to execute and deliver, in the name of and on behalf of this (partnership/Limited 

Partnership/Limited Liability Partnership), contracts, bids and other documents  to the Town of East 

Hartford, State of Connecticut, and are further authorized to bind the (partnership/Limited 

Partnership/Limited Liability Partnership) to such contracts, bids and other documents. 

 

IN WITNESS WHEREFORE, the undersigned have executed this resolution, this (date) day of (month) 

20__  

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 

 

 

 

(Typed partner/general partner Name) 
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PERFORMANCE BOND 

  Bond No.____________ 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

THAT ___________________________________________________________as Principal, 

Hereinafter called "PRINCIPAL," and _________________________________________ as Surety, 

hereinafter called "SURETY," are held and firmly bound unto the Town of East Hartford, Connecticut, 

as Obligee, hereinafter called "TOWN," in the amount of                                                            Dollars, 

($            ___________     ), for the payment whereof PRINCIPAL and SURETY bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, PRINCIPAL has by written Contract dated ______________________ entered into 

a Contract with TOWN for ____________________________________________, which Contract is by 

reference made a part hereof, and is hereinafter referred to as the "CONTRACT." 

 

NOW, THEREFORE, the condition of this obligation is such that, if PRINCIPAL shall promptly 

and faithfully perform said CONTRACT, and shall certify in writing that all wages paid under said 

CONTRACT to any mechanic, laborer or workman were equal to the rates of wages customary or then 

prevailing for the same trade or occupation in the Town of East Hartford, then this obligation shall be 

null and void, otherwise it shall remain in full force and effect. 

 

Whenever PRINCIPAL shall be, and declared by the TOWN to be in default under the 

CONTRACT, the TOWN having performed its obligations thereunder, the SURETY may promptly 

remedy the default, or shall promptly: 

 

1. Complete the CONTRACT in accordance with its terms and conditions; or 

 

2. Obtain a bid or bids for submission to the TOWN for completing the CONTRACT in accordance 

with its terms and conditions, and upon determination by the TOWN and SURETY of the lowest 

possible bidder, arrange for a CONTRACT between such bidder and the TOWN, and make 

available as work progresses (even though there should be a default or a succession of defaults 

under the CONTRACT or Contracts of completion arranged under this paragraph) sufficient 

funds to pay the cost of completion less the balance of the Contract Price; but not exceeding, 

including other costs and damages for which the SURETY may be liable hereunder, the amount 

set forth in the first paragraph hereof.  The term, "Balance of the Contract Price," as used in this 

paragraph, shall mean the total amount payable by the TOWN to PRINCIPAL under the 

CONTRACT and any amendments thereto, less the amount properly paid by the TOWN to the 

PRINCIPAL. 
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No right of action shall accrue on this bond to or for the use of any person or corporation other than the 

TOWN named herein or the heirs, executors, administrators or successors of TOWN. 

 

Signed and sealed this ______________ day of ________________________, A.D., 20____. 

 

 

In the Presence of: 
 

 

 

                                                    (SEAL) 
           (PRINCIPAL) 

 

 

 

                             By: __________________________  

 

 

 

                                                                        
             (SURETY) 

 

 

 

                                    By:       
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EJCDC® C-700, Standard General Conditions of the Construction Contract.  
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved. 

This document has important legal consequences; consultation with an attorney is encouraged with 
respect to its use or modification.  This document should be adapted to the particular circumstances of 
the contemplated Project and the controlling Laws and Regulations. 

 

STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 
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These General Conditions have been prepared for use with the Agreement Between Owner and 
Contractor for Construction Contract (EJCDC® C-520, Stipulated Sum, or C-525, Cost-Plus, 2013 Editions). 
Their provisions are interrelated and a change in one may necessitate a change in the other. 

To prepare supplementary conditions that are coordinated with the General Conditions, use EJCDC’s 
Guide to the Preparation of Supplementary Conditions (EJCDC® C-800, 2013 Edition). The full EJCDC 
Construction series of documents is discussed in the Commentary on the 2013 EJCDC Construction 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets 
forth the Contract Price and Contract Times, identifies the parties and the Engineer, 
and designates the specific items that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 
and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 
the Contract Times, or other revision to the Contract, issued on or after the Effective 
Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price 
or Contract Times, or both; contesting an initial decision by Engineer concerning the 
requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 
compliance with the procedural requirements set forth herein: seeking an adjustment 
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 
concerning the requirements of the Contract Documents or the acceptability of Work 
under the Contract Documents; contesting Engineer’s decision regarding a Change 
Proposal; seeking resolution of a contractual issue that Engineer has declined to 
address; or seeking other relief with respect to the terms of the Contract; or (b) a 
demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 
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has declined to address. A demand for money or services by a third party is not a 
Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other 
material of any nature whatsoever that is or becomes listed, regulated, or addressed 
pursuant to (a) the Comprehensive Environmental Response, Compensation and 
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials 
Transportation Act, 49 U.S.C. §§5501 et seq.; (c) the Resource Conservation and 
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 
15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the 
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, 
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating 
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or 
dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and 
Contractor concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which 
together comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion 
of the Work in accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) 
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the 
Work. 

16. Contractor—The individual or entity with which Owner has contracted for 
performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons or 
property exposed thereto.  The presence at the Site of materials that are necessary for 
the execution of the Work, or that are to be incorporated in the Work, and that are 
controlled and contained pursuant to industry practices, Laws and Regulations, and 
the requirements of the Contract, does not establish a Hazardous Environmental 
Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, 
rules, regulations, ordinances, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
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24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

25. Milestone—A principal event in the performance of the Work that the Contract 
requires Contractor to achieve by an intermediate completion date or by a time prior 
to Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 
the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to 
perform the Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, 
pursuant to the terms of the Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing 
the sequence and duration of the activities comprising the Contractor’s plan to 
accomplish the Work within the Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, 
contractors, and others, including planning, study, design, construction, testing, 
commissioning, and start-up, and of which the Work to be performed under the 
Contract Documents is a part. 

31. Project Manual—The written documents prepared for, or made available for, 
procuring and constructing the Work, including but not limited to the Bidding 
Documents or other construction procurement documents, geotechnical and existing 
conditions information, the Agreement, bond forms, General Conditions, 
Supplementary Conditions, and Specifications. The contents of the Project Manual 
may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the term Resident Project Representative 
or “RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements for Engineer’s review of the submittals 
and the performance of related construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, 
whether approved or not, are not Drawings and are not Contract Documents. 
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37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands furnished by Owner which are designated for the use of Contractor. 

38. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, 
and certain administrative requirements and procedural matters applicable to the 
Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is intended. The terms “substantially complete” and “substantially completed” as 
applied to all or part of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 
makes an award of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements 
these General Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the 
Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 
or physical conditions relating to existing surface or subsurface structures at the Site 
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 
If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then the data contained in boring logs, recorded measurements 
of subsurface water levels, laboratory test results, and other factual, objective 
information regarding conditions at the Site that are set forth in any geotechnical or 
environmental report prepared for the Project and made available to Contractor are 
hereby defined as Technical Data with respect to conditions at the Site under 
Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other 
communications, fiber optic transmissions, cable television, water, wastewater, storm 
water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary to 
produce such construction; furnishing, installing, and incorporating all materials and 
equipment into such construction; and may include related services such as testing, 
start-up, and commissioning, all as required by the Contract Documents. 
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48. Work Change Directive—A written directive to Contractor issued on or after the 
Effective Date of the Contract, signed by Owner and recommended by Engineer, 
ordering an addition, deletion, or revision in the Work. 

1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used 
in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 
“as directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to 
evaluate, in general, the Work for compliance with the information in the Contract 
Documents and with the design concept of the Project as a functioning whole as 
shown or indicated in the Contract Documents (unless there is a specific statement 
indicating otherwise). The use of any such term or adjective is not intended to and 
shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Article 10 or any other provision of the Contract 
Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, 
test, or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at 
Substantial Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified location) ready for use or installation and in usable or operable 
condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. 
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3. The words “perform” or “provide,” when used in connection with services, materials, 
or equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to 
specific services, materials, or equipment, but do not expressly use any of the four 
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and 
install said services, materials, or equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each 
named insured and additional insured (as identified in the Supplementary Conditions or 
elsewhere in the Contract), the certificates and other evidence of insurance required to be 
provided by Contractor in accordance with Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the 
Agreement and all required bonds and insurance documentation, Owner shall promptly 
deliver to Contractor, with copies to each named insured and additional insured (as 
identified in the Supplementary Conditions or otherwise), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
executed counterpart of the Agreement), and one copy in electronic portable document 
format (PDF). Additional printed copies will be furnished upon request at the cost of 
reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals.  Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 
otherwise specifically required by the Contract Documents), Contractor shall submit to 
Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 
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3. a preliminary Schedule of Values for all of the Work which includes quantities and 
prices of items which when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working understanding 
among the parties as to the Work and to discuss the schedules referred to in Paragraph 
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing 
Applications for Payment, electronic or digital transmittals, and maintaining required 
records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract.  Such individuals shall have the authority to transmit 
and receive information, render decisions relative to the Contract, and otherwise act on 
behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, 
attended by Contractor, Engineer, and others as appropriate, will be held to review for 
acceptability to Engineer as provided below the schedules submitted in accordance with 
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and 
adjustments and to complete and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 
progression of the Work to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 
substance if it provides a reasonable allocation of the Contract Price to the component 
parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may transmit, and shall accept, Project-related correspondence, text, data, documents, 
drawings, information, and graphics, including but not limited to Shop Drawings and other 
submittals, in electronic media or digital format, either directly, or through access to a 
secure Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then 
Owner, Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes 
no representations as to long term compatibility, usability, or readability of the items 
resulting from the recipient’s use of software application packages, operating systems, or 
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computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or 
part thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic or digital versions of the Contract Documents (including any printed copies 
derived from such electronic or digital versions) and the printed record version, the printed 
record version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the 
standard specification, manual, reference standard, code, or Laws or Regulations in 
effect at the time of opening of Bids (or on the Effective Date of the Contract if there 
were no Bids), except as may be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 
or any instruction of a Supplier, shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, 
consultants, agents, or employees, from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be 
effective to assign to Owner, Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, any duty or authority to 
supervise or direct the performance of the Work or any duty or authority to undertake 
responsibility inconsistent with the provisions of the part of the Contract Documents 
prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check 
and verify pertinent figures and dimensions therein, particularly with respect to 
applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 
knowledge of, and shall not proceed with any Work affected thereby until the conflict, 
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error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 
Engineer, or by an amendment or supplement to the Contract Documents issued 
pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of 
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 
the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, 
reference standard, or code, or (d) any instruction of any Supplier, then Contractor 
shall promptly report it to Engineer in writing. Contractor shall not proceed with the 
Work affected thereby (except in an emergency as required by Paragraph 7.15) until 
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an amendment or supplement to the Contract 
Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 
actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the part of the Contract Documents prepared by or for Engineer shall 
take precedence in resolving any conflict, error, ambiguity, or discrepancy between 
such provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 
or the instruction of any Supplier (whether or not specifically incorporated by 
reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer all matters in question concerning the requirements of the Contract 
Documents (sometimes referred to as requests for information or interpretation—RFIs), or 
relating to the acceptability of the Work under the Contract Documents, as soon as possible 
after such matters arise. Engineer will be the initial interpreter of the requirements of the 
Contract Documents, and judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work under the 
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or 
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give 
written notice to Owner and Contractor that Engineer is unable to provide a decision or 
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 
in question, either party may pursue resolution as provided in Article 12. 
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3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or its consultants, including electronic media editions, or reuse any such 
Drawings, Specifications, other documents, or copies thereof on extensions of the 
Project or any other project without written consent of Owner and Engineer and 
specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 
any such Contract Documents for any purpose without Owner’s express written 
consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to 
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 
Date of the Contract. In no event will the Contract Times commence to run later than the 
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction 
which in Engineer’s judgment are necessary to enable Contractor to proceed with the 
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve 
the established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property monument is lost or destroyed or 
requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 
2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times 
shall be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 
or disagreements with Owner. No Work shall be delayed or postponed pending resolution 
of any disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled 
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment 
being essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and 
those for which they are responsible, then Contractor shall be entitled to an equitable 
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract 
Times is conditioned on such adjustment being essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and 
exclusive remedy for the delays, disruption, and interference described in this paragraph. 
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract 
Times under this paragraph include but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); 
and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated 
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, 
are governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or 
progress of the Work resulting from the performance of certain other work at or adjacent 
to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. 
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G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or 
Contract Times under this paragraph within 30 days of the commencement of the delaying, 
disrupting, or interfering event. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which permanent improvements 
are to be made and Owner’s interest therein as necessary for giving notice of or filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, 
adjacent areas that Contractor has arranged to use through construction easements or 
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and such other adjacent areas with construction 
equipment or other materials or equipment. Contractor shall assume full responsibility 
for (a) damage to the Site; (b) damage to any such other adjacent areas used for 
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for 
injuries and losses sustained by the owners or occupants of any such land or areas; 
provided that such damage or injuries result from the performance of the Work or 
from other actions or conduct of the Contractor or those for which Contractor is 
responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of 
the Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 
(b) promptly attempt to settle the claim as to all parties through negotiations with 
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of 
each and any of them from and against any such claim, and against all costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part 
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by, or based upon, Contractor’s performance of the Work, or because of other actions 
or conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and 
the Work and make it ready for utilization by Owner. At the completion of the Work 
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent structures or land to stresses or pressures that will endanger 
them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely 
upon the accuracy of the Technical Data (as defined in Article 1) contained in any 
geotechnical or environmental report prepared for the Project and made available to 
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is 
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the 
Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further 
disturbing the subsurface or physical conditions or performing any Work in connection 
therewith (except in an emergency as required by Paragraph 7.15), notify Owner and 
Engineer in writing about such condition. Contractor shall not further disturb such 
condition or perform any Work in connection therewith (except with respect to an 
emergency) until receipt of a written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
the necessity of Owner’s obtaining additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule 
information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the subsurface or physical condition in 
question and the need for any change in the Drawings or Specifications; and advise Owner 
in writing  of Engineer’s findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or 
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in 
part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, or both, to the extent that the existence of a differing subsurface or physical 
condition, or any related delay, disruption, or interference, causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; 
subject, however, to the following: 

a. such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; and, 
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c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or 
otherwise; or 

b. the existence of such condition reasonably could have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding Requirements 
or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or adjacent to the Site is 
based on information and data furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly 
provided in the Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 
such information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground 
Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents 
as being at the Site; 

c. coordination of the Work with the owners (including Owner) of such 
Underground Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and 
repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 
or revealed at the Site was not shown or indicated in the Contract Documents, or was not 
shown or indicated with reasonable accuracy, then Contractor shall, promptly after 
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becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 
that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 
whether such Underground Facility was not shown or indicated in the Contract Documents, 
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or 
schedule information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the Underground Facility in question; 
determine the extent, if any, to which a change is required in the Drawings or Specifications 
to reflect and document the consequences of the existence or location of the Underground 
Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and 
recommendations. During such time, Contractor shall be responsible for the safety and 
protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of 
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in 
question, addressing the resumption of Work in connection with such Underground Facility, 
indicating whether any change in the Drawings or Specifications will be made, and adopting 
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in 
part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or 
Contract Times, or both, to the extent that any existing Underground Facility at the 
Site that was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy, or any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s cost of, or time required for, 
performance of the Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be 
aware of or to have anticipated the existence or actual location of the 
Underground Facility in question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the Underground Facility in question. 

Page 66 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



 

EJCDC® C-700, Standard General Conditions of the Construction Contract.  
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 17 of 65 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely on 
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or 
environmental report prepared for the Project and made available to Contractor. Except for 
such reliance on Technical Data, Contractor may not rely upon or make any claim against 
Owner or Engineer, or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by Contractor and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all 
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 
anyone else for whom Contractor is responsible, and for any associated costs; and for the 
costs of removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being 
within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency as required 
by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take 
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such 
actions as are necessary to permit Owner to timely obtain required permits and provide 
Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the Hazardous Environmental Condition in 
question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set-off against payments to account for the associated costs. 

Page 67 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



 

EJCDC® C-700, Standard General Conditions of the Construction Contract.  
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 18 of 65 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits 
related thereto, and delivered written notice to Contractor either (1) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of Work, 
or (2) specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such 
Work stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, then within 30 days of Owner’s written notice regarding the resumption of 
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work, following the contractual change 
procedures in Article 11. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous Environmental Condition (1) was 
not shown or indicated in the Drawings, Specifications, or other Contract Documents, 
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or 
identified in the Contract Documents to be included within the scope of the Work, and (2) 
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 
this Paragraph 5.06.H shall obligate Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the failure to 
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 
Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 
at the Site. 
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ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at 
least equal to the Contract Price, as security for the faithful performance and payment of all 
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one 
year after the date when final payment becomes due or until completion of the correction 
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by 
Laws or Regulations, the Supplementary Conditions, or other specific provisions of the 
Contract. Contractor shall also furnish such other bonds as are required by the 
Supplementary Conditions or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties as are named in “Companies 
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and 
supplemented) by the Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that individual’s authority to bind the surety.  The 
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact 
signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 
or its right to do business is terminated in any state or jurisdiction where any part of the 
Project is located, or the surety ceases to meet the requirements above, then Contractor 
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving 
rise to such notification, provide another bond and surety, both of which shall comply with 
the bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, 
Supplier, or other person or entity claiming to have furnished labor or materials used in the 
performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue insurance 
policies for the required limits and coverages. Unless a different standard is indicated in the 
Supplementary Conditions, all companies that provide insurance policies required under 
this Contract shall have an A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional 
insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Contractor has obtained and is 
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maintaining the policies, coverages, and endorsements required by the Contract.  Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies and endorsements, and 
documentation of applicable self-insured retentions and deductibles. Contractor may block 
out (redact) any confidential premium or pricing information contained in any policy or 
endorsement furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional 
insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Owner has obtained and is maintaining 
the policies, coverages, and endorsements required of Owner by the Contract (if any).  
Upon request by Contractor or any other insured, Owner shall also provide other evidence 
of such required insurance (if any), including but not limited to copies of policies and 
endorsements, and documentation of applicable self-insured retentions and deductibles.  
Owner may block out (redact) any confidential premium or pricing information contained in 
any policy or endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or 
Contractor to identify a deficiency in compliance from the evidence provided, shall not be 
construed as a waiver of the other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by 
the Contract, such party shall notify the other party in writing of such failure to purchase 
prior to the start of the Work, or of such failure to maintain prior to any change in the 
required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 
Contractor from the Site, impose an appropriate set-off against payment, and exercise 
Owner’s termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect to obtain equivalent insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, 
and the Contract Price shall be adjusted accordingly. 

I. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner and other individuals and 
entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation 
and employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee 
benefit acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death 
of Contractor’s employees (by stop-gap endorsement in monopolist worker’s 
compensation states). 
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4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of 
Contractor, on an occurrence basis, against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any 
person other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction 
of tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 
and include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the Supplementary Conditions or elsewhere in the Contract) evidence of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 
7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their 
equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 
Insured” or its equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 
against claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance, or use of any motor vehicle. The 
automobile liability policy shall be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess 
liability insurance written over the underlying employer’s liability, commercial general 
liability, and automobile liability insurance described in the paragraphs above. Subject to 
industry-standard exclusions, the coverage afforded shall follow form as to each and every 
one of the underlying policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 
covering third-party injury and property damage claims, including clean-up costs, as a result 
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of pollution conditions arising from Contractor’s operations and completed operations. This 
insurance shall be maintained for no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, 
umbrella or excess, and pollution liability policies shall include and list as additional 
insureds Owner and Engineer, and any individuals or entities identified in the 
Supplementary Conditions; include coverage for the respective officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
all such additional insureds; and the insurance afforded to these additional insureds shall 
provide primary coverage for all claims covered thereby (including as applicable those 
arising from both ongoing and completed operations) on a non-contributory basis. 
Contractor shall obtain all necessary endorsements to support these requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish 
professional services under this Contract, through a delegation of professional design 
services or otherwise, then Contractor shall be responsible for purchasing and maintaining 
applicable professional liability insurance. This insurance shall provide protection against 
claims arising out of performance of professional design or related services, and caused by 
a negligent error, omission, or act for which the insured party is legally liable. It shall be 
maintained throughout the duration of the Contract and for a minimum of two years after 
Substantial Completion. If such professional design services are performed by a 
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may 
be satisfied through the purchasing and maintenance of such insurance by such 
Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written for not less than the limits of liability provided in this Article and in the 
Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at least 10 days prior written notice has 
been given to Contractor.  Within three days of receipt of any such written notice, 
Contractor shall provide a copy of the notice to Owner, Engineer, and each other 
insured under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this 
Article) and at all times thereafter when Contractor may be correcting, removing, or 
replacing defective Work as a warranty or correction obligation, or otherwise, or 
returning to the Site to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that 
may arise out of or result from Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 
employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, 
and not by reference to excess or umbrella insurance provided in other policies. 
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6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, 
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 
liability insurance as will protect Owner against claims which may arise from operations 
under the Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies 
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability 
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 
in the amount of the full insurable replacement cost thereof (subject to such deductible 
amounts as may be provided in the Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 
individuals or entities required by the Supplementary Conditions to be insured under 
such builder’s risk policy, as insureds or named insureds. For purposes of the 
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding 
Supplementary Conditions, the parties required to be insured shall collectively be 
referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment in transit, and shall insure against at least the following perils or causes 
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; 
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, 
boiler explosion, and artificially generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal; 
demolition occasioned by enforcement of Laws and Regulations; water damage (other 
than that caused by flood); and such other perils or causes of loss as may be 
specifically required by the Supplementary Conditions. If insurance against mechanical 
breakdown, boiler explosion, and artificially generated electric current; earthquake; 
volcanic activity, and other earth movement; or flood, are not commercially available 
under builder’s risk policies, by endorsement or otherwise, such insurance may be 
provided through other insurance policies acceptable to Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, 
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 
nature that are to be incorporated into or used in the preparation, fabrication, 
construction, erection, or completion of the Work, including Owner-furnished or 
assigned property; (b) spare parts inventory required within the scope of the Contract; 
and (c) temporary works which are not intended to form part of the permanent 
constructed Work but which are intended to provide working access to the Site, or to 
the Work under construction, or which are intended to provide temporary support for 
the Work under construction, including scaffolding, form work, fences, shoring, 
falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers and architects). 
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5. extend to cover damage or loss to insured property while in temporary storage at the 
Site or in a storage location outside the Site (but not including property stored at the 
premises of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of 
the Work that are not yet occupied or used by Owner shall remain covered by the 
builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of 
loss covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to 
any defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial 
Completion and partial occupancy or use of the Work by Owner, until the Work is 
complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained in accordance with this 
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 
be canceled or materially changed or renewal refused until at least 10 days prior written 
notice has been given to the purchasing policyholder. Within three days of receipt of any 
such written notice, the purchasing policyholder shall provide a copy of the notice to each 
other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 
costs not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk 
insurance shall not be canceled or permitted to lapse on account of any such partial use or 
occupancy; rather, those portions of the Work that are occupied or used by Owner may 
come off the builder’s risk policy, while those portions of the Work not yet occupied or 
used by Owner shall remain covered by the builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 
or supplement the builder’s risk or property insurance policies provided under this 
Paragraph 6.05, it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not 
require or address the insurance of a property item or interest, such as tools, construction 
equipment, or other personal property owned by Contractor, a Subcontractor, or an 
employee of Contractor or a Subcontractor, then the entity or individual owning such 
property item will be responsible for deciding whether to insure it, and if so in what 
amount. 
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6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s 
risk policy, shall contain provisions to the effect that in the event of payment of any loss or 
damage the insurers will have no rights of recovery against any insureds thereunder, or 
against Engineer or its consultants, or their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 
against each other and the respective officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, for all losses and 
damages caused by, arising out of, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work; and, in 
addition, waive all such rights against Engineer, its consultants, all Subcontractors, all 
individuals or entities identified in the Supplementary Conditions as insureds, and the 
officers, directors, members, partners, employees, agents, consultants, and subcontractors 
of each and any of them, under such policies for losses and damages so caused. None of 
the above waivers shall extend to the rights that any party making such waiver may have to 
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending 
beyond direct physical loss or damage to Owner’s property or the Work caused by, 
arising out of, or resulting from fire or other perils whether or not insured by Owner; 
and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting from fire or other insured peril or cause of loss covered by any property 
insurance maintained on the completed Project or part thereof by Owner during 
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion 
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of 
payment of any such loss, damage, or consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, 
members, partners, employees, agents, consultants, or subcontractors of each and any of 
them. 

D. Contractor shall be responsible for assuring that the agreement under which a 
Subcontractor performs a portion of the Work contains provisions whereby the 
Subcontractor waives all rights against Owner, Contractor, all individuals or entities 
identified in the Supplementary Conditions as insureds, the Engineer and its consultants, 
and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk 
insurance and any other property insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by 
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the 
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policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 
such other insureds that adjustment and settlement of a claim is in progress. Any other 
insured may state its position regarding a claim for insured loss in writing within 15 days 
after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 
multiple insureds, or to the named insured that purchased the policy in its own right and as 
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 
A named insured receiving insurance proceeds under the builder’s risk and other policies of 
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with 
such agreement as the parties in interest may reach, or as otherwise required under the 
dispute resolution provisions of this Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 
the money so received applied on account thereof, and the Work and the cost thereof 
covered by Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours, Monday 
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal 
holiday. Contractor may perform Work outside regular working hours or on Saturdays, 
Sundays, or legal holidays only with Owner’s written consent, which will not be 
unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and completion of the Work, 
whether or not such items are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, 
except as otherwise provided in the Contract Documents. All special warranties and 
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guarantees required by the Specifications shall expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
the Contract Price has been based upon Contractor furnishing such item as specified. The 
specification or description of such an item is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, 
Contractor may request that Engineer authorize the use of other items of material or 
equipment, or items from other proposed suppliers under the circumstances described 
below. 

1. If Engineer in its sole discretion determines that an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, Engineer shall deem it an “or equal” 
item. For the purposes of this paragraph, a proposed item of material or equipment 
will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, 
appearance, strength, and design characteristics; 

2) it will reliably perform at least equally well the function and achieve the 
results imposed by the design concept of the completed Project as a 
functioning whole; 

3) it has a proven record of performance and availability of responsive service; 
and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; 
and 

2) it will conform substantially to the detailed requirements of the item named 
in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or 
equal” item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional 
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. 
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed item is an “or-equal”, which will be 
evidenced by an approved Shop Drawing or other written communication. Engineer will 
advise Contractor in writing of any negative determination. 
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D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request 
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request 
shall be final and binding, and may not be reversed through an appeal under any provision 
of the Contract Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer considered the proposed item as a substitute pursuant to Paragraph 
7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 
furnished under the Contract Documents contains or is followed by words reading that no 
substitution is permitted, Contractor may request that Engineer authorize the use of other 
items of material or equipment under the circumstances described below. To the extent 
possible such requests shall be made before commencement of related construction at the 
Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to 
that named and an acceptable substitute therefor. Engineer will not accept requests 
for review of proposed substitute items of material or equipment from anyone other 
than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under 
the circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed 
substitute item of material or equipment that Contractor seeks to furnish or use. The 
application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a 
change in any of the Contract Documents (or in the provisions of any other 
direct contract with Owner for other work on the Project) to adapt the 
design to the proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 
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2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 
that the proposed item is an acceptable substitute. Engineer’s determination will be 
evidenced by a Field Order or a proposed Change Order accounting for the substitution 
itself and all related impacts, including changes in Contract Price or Contract Times. 
Engineer will advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the reasonable charges of Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 
changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed 
substitute at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, 
Contractor shall execute the proposed Change Order and proceed with the substitution. 
The Engineer’s denial of a substitution request shall be final and binding, and may not be 
reversed through an appeal under any provision of the Contract Documents. Contractor 
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by 
timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 
individual or entity to furnish or perform any of the Work against which Contractor has 
reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within five days. 
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E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work. Owner also may require 
Contractor to retain specific replacements; provided, however, that Owner may not require 
a replacement to which Contractor has a reasonable objection. If Contractor has submitted 
the identity of certain Subcontractors, Suppliers, or other individuals or entities for 
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make 
written objection thereto), then Owner may subsequently revoke the acceptance of any 
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis 
of substantive, reasonable objection after due investigation. Contractor shall submit an 
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 
entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work, then Contractor shall be 
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 
days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 
of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with Engineer or Owner, 
except through Contractor or in case of an emergency, or as otherwise expressly allowed 
herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall 
not control Contractor in dividing the Work among Subcontractors or Suppliers or 
delineating the Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of Owner 
and Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor on account of Work performed for Contractor by the 
particular Subcontractor or Supplier. 
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O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 
entity any contractual relationship between Owner or Engineer and any such 
Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 
payment of any money due any such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, or device is specified in the 
Contract Documents for use in the performance of the Work and if, to the actual 
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for 
the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals, and all court or arbitration or other dispute resolution costs) arising 
out of or relating to any infringement of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any license fee or royalty to others required by 
patent rights or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any infringement 
of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time 
of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work 
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7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to 
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such Work or other action. It shall not be Contractor’s responsibility to make certain that 
the Work described in the Contract Documents is in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations 
having an effect on procuring permits and on sales, use, value-added, consumption, and 
other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any adjustment in Contract Price or Contract Times 
resulting from such changes, then within 30 days of such notice Contractor may submit a 
Change Proposal, or Owner may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be 
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 
these record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 
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2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, 
and other utilities; and other contractors and utility owners performing work at or adjacent 
to the Site, when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation, and replacement of their property or work in 
progress. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if 
any.  The Supplementary Conditions identify any Owner’s safety programs that are 
applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor at its expense (except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such 
time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site 
whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data 
sheets or other hazard communication information required to be made available to or 
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exchanged between or among employers at the Site in accordance with Laws or 
Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, 
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of the action taken by Contractor in 
response to such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the Work and the Contract 
Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered 
with respect to the indicated application, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities 
for means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review of that submittal, and that Contractor approves the submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any 
variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be set forth in a written communication 
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of 
Shop Drawings by a specific notation made on each Shop Drawing submitted to 
Engineer for review and approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the 
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show Engineer the services, materials, and equipment Contractor proposes to 
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provide and to enable Engineer to review the information for the limited 
purposes required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 
data such as catalog numbers, the use for which intended and other data as 
Engineer may require to enable Engineer to review the submittal for the limited 
purposes required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole expense and responsibility of 
Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with 
the accepted Schedule of Submittals, and pursuant to the applicable terms of the 
Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 
be only to determine if the items covered by the submittals will, after installation or 
incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction or to safety precautions or programs 
incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of Paragraph 
7.16.A.3 and Engineer has given written approval of each such variation by specific 
written notation thereof incorporated in or accompanying the Shop Drawing or 
Sample. Engineer will document any such approved variation from the requirements 
of the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for complying with the requirements of Paragraph 
7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from 
the requirements of the Contract Documents, shall not, under any circumstances, 
change the Contract Times or Contract Price, unless such changes are included in a 
Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 
or other submittal shall result in such item becoming a Contract Document. 
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8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the 
provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy 
to obtain required approval of an item with no more than three submittals. Engineer 
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop 
Drawings, sample, or other item requiring approval, and Contractor shall be 
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor 
shall be responsible for Engineer’s charges to Owner for its review time, and Owner 
may impose a set-off against payments due to Contractor to secure reimbursement for 
such charges, unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, 
members, partners, employees, agents, consultants, and subcontractors shall be entitled to 
rely on Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 
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D. If the Contract requires the Contractor to accept the assignment of a contract entered into 
by Owner, then the specific warranties, guarantees, and correction obligations contained in 
the assigned contract shall govern with respect to Contractor’s performance obligations to 
Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the performance 
of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work itself), including the loss of use resulting therefrom but only to the extent 
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the 
survivor or personal representative of such employee) of Contractor, any Subcontractor, 
any Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to 
the liability of Engineer and Engineer’s officers, directors, members, partners, employees, 
agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 
the injury or damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services 
are specifically required by the Contract Documents for a portion of the Work or unless 
such services are required to carry out Contractor’s responsibilities for construction means, 
methods, techniques, sequences and procedures. Contractor shall not be required to 
provide professional services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 
materials, or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, and other submittals prepared by such professional. Shop 
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Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and 
completeness of the services, certifications, or approvals performed by such design 
professionals, provided Owner and Engineer have specified to Contractor all performance 
and design criteria that such services must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by 
Owner’s employees, or through contracts between the Owner and third parties. Owner 
may also arrange to have third-party utility owners perform work on their utilities and 
facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or 
through contracts for such other work, then Owner shall give Contractor written notice 
thereof prior to starting any such other work. If Owner has advance information regarding 
the start of any utility work at or adjacent to the Site, Owner shall provide such information 
to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility 
owner performing other work, and Owner, if Owner is performing other work with Owner’s 
employees, proper and safe access to the Site, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required 
to properly connect or otherwise make its several parts come together and properly 
integrate with such other work. Contractor shall not endanger any work of others by 
cutting, excavating, or otherwise altering such work; provided, however, that Contractor 
may cut or alter others' work with the written consent of Engineer and the others whose 
work will be affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 8, Contractor shall inspect such other work and 
promptly report to Engineer in writing any delays, defects, or deficiencies in such other 
work that render it unavailable or unsuitable for the proper execution and results of 
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with Contractor’s Work except for latent 
defects and deficiencies in such other work. 
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8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent 
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of 
any such other work: 

1. the identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and 
responsibility; and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 
employees, any other contractor working for Owner, or any utility owner causes damage to 
the Work or to the property of Contractor or its Subcontractors, or delays, disrupts, 
interferes with, or increases the scope or cost of the performance of the Work, through 
actions or inaction, then Contractor shall be entitled to an equitable adjustment in the 
Contract Price or the Contract Times, or both. Contractor must submit any Change Proposal 
seeking an equitable adjustment in the Contract Price or the Contract Times under this 
paragraph within 30 days of the damaging, delaying, disrupting, or interfering event. The 
entitlement to, and extent of, any such equitable adjustment shall take into account 
information (if any) regarding such other work that was provided to Contractor in the 
Contract Documents prior to the submittal of the Bid or the final negotiation of the terms 
of the Contract. When applicable, any such equitable adjustment in Contract Price shall be 
conditioned on Contractor assigning to Owner all Contractor’s rights against such other 
contractor or utility owner with respect to the damage, delay, disruption, or interference 
that is the subject of the adjustment. Contractor’s entitlement to an adjustment of the 
Contract Times is conditioned on such adjustment being essential to Contractor’s ability to 
complete the Work within the Contract Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. If Contractor fails to take such measures 
and as a result damages, delays, disrupts, or interferes with the work of any such other 
contractor or utility owner, then Owner may impose a set-off against payments due to 
Contractor, and assign to such other contractor or utility owner the Owner’s contractual 
rights against Contractor with respect to the breach of the obligations set forth in this 
paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due to Contractor. 
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at 
or adjacent to the Site is made by any such other contractor or utility owner against 
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the 
claim as to all parties through negotiations with such other contractor or utility owner, or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them from and against any such claims, and against all costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the 
Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 
5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 
of explorations and tests of conditions at the Site, and drawings of physical conditions 
relating to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth 
in Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 
set forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been 
informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative 
during construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe as an experienced and 
qualified design professional the progress that has been made and the quality of the 
various aspects of Contractor’s executed Work. Based on information obtained during such 
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 
Work is proceeding in accordance with the Contract Documents. Engineer will not be 
required to make exhaustive or continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 
and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 
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or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the 
progress and quality of the Work, then the authority and responsibilities of any such 
Resident Project Representative will be as provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner 
designates another representative or agent to represent Owner at the Site who is not 
Engineer’s consultant, agent, or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the 
Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set 
forth in Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to 
exercise or not exercise such authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by Engineer, shall create, impose, or give rise 
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 
or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the 
Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation 
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates 
of inspection, tests and approvals, and other documentation required to be delivered by 
Paragraph 15.06.A will only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests, and approvals, that the 
results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 
apply to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which 
Engineer has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in 
the Contract Price or the Contract Times, such amendment or supplement must 
be set forth in a Change Order. A Change Order also may be used to establish 
amendments and supplements of the Contract Documents that do not affect the 
Contract Price or Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, without the recommendation of the 
Engineer. Such an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price 
or the Contract Times but is evidence that the parties expect that the modification 
ordered or documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order, following negotiations by the parties as to the 
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if 
negotiations are unsuccessful, by a determination under the terms of the Contract 
Documents governing adjustments, expressly including Paragraph 11.04 regarding 
change of Contract Price. Contractor must submit any Change Proposal seeking an 
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adjustment of the Contract Price or the Contract Times, or both, no later than 30 days 
after the completion of the Work set out in the Work Change Directive.  Owner must 
submit any Claim seeking an adjustment of the Contract Price or the Contract Times, 
or both, no later than 60 days after issuance of the Work Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Such changes will be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, which shall perform the Work 
involved promptly. If Contractor believes that a Field Order justifies an adjustment in 
the Contract Price or Contract Times, or both, then before proceeding with the Work 
at issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Such 
changes shall be supported by Engineer’s recommendation, to the extent the change 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters. Such changes may be accomplished by a Change Order, if 
Owner and Contractor have agreed as to the effect, if any, of the changes on Contract 
Times or Contract Price; or by a Work Change Directive. Upon receipt of any such 
document, Contractor shall promptly proceed with the Work involved; or, in the case of a 
deletion in the Work, promptly cease construction activities with respect to such deleted 
Work. Added or revised Work shall be performed under the applicable conditions of the 
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work 
that Contractor reasonably concludes cannot be performed in a manner consistent with 
Contractor’s safety obligations under the Contract Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency 
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 
14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract 
Documents, then by application of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on 
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the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 
11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 
determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 
shall be 15 percent; 

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five 
percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.01.C.2.a and 
11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent 
of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the 
Subcontractor that actually performs the Work, at whatever tier, and (2) with 
respect to Contractor itself and to any Subcontractors of a tier higher than that of 
the Subcontractor that actually performs the Work, a fee of five percent of the 
amount (fee plus underlying costs incurred) attributable to the next lower tier 
Subcontractor; provided, however, that for any such subcontracted work the 
maximum total fee to be paid by Owner shall be no greater than 27 percent of 
the costs incurred by the Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in 
cost plus a deduction in Contractor’s fee by an amount equal to five percent of 
such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment 
in Contractor’s fee shall be computed on the basis of the net change in 
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 
Claim for an adjustment in the Contract Times shall comply with the provisions of Article 
12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in 
Paragraph 4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the 
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the 
requirements of the Contract Documents or relating to the acceptability of the Work under 
the Contract Documents; contest a set-off against payment due; or seek other relief under 
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or 
Contract Price, or both, or other proposed relief, and explain the reason for the proposed 
change, with citations to any governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but 
in no event later than 30 days) after the start of the event giving rise thereto, or after 
such initial decision. The Contractor shall submit supporting data, including the 
proposed change in Contract Price or Contract Time (if any), to the Engineer and 
Owner within 15 days after the submittal of the Change Proposal. The supporting data 
shall be accompanied by a written statement that the supporting data are accurate 
and complete, and that any requested time or price adjustment is the entire 
adjustment to which Contractor believes it is entitled as a result of said event. 
Engineer will advise Owner regarding the Change Proposal, and consider any 
comments or response from Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in 
writing, with a copy provided to Owner and Contractor. If Engineer does not take 
action on the Change Proposal within 30 days, then either Owner or Contractor may at 
any time thereafter submit a letter to the other party indicating that as a result of 
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the 
time for appeal of the denial under Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and 
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under 
Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties that the 
Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose 
to seek resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; 

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change  in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results under Paragraph 11.06, or Article 12. 
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B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 
if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted 
to the Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other 
relief under the Contract Documents; and 

3. Disputes that Engineer has been unable to address because they do not involve the 
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 
the Work, or other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party 
to the Contract promptly (but in no event later than 30 days) after the start of the event 
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 
decision under appeal. The party submitting the Claim shall also furnish a copy to the 
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the 
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in 
good faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations.  The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in 
writing and submitted to the other party, with a copy to Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate shall stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process shall resume as of the date of the termination. If 
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim 
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submittal and decision process shall resume as of the date of the conclusion of the 
mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 
part, such action shall be final and binding unless within 30 days of such action the other 
party invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any 
time thereafter submit a letter to the other party indicating that as a result of the inaction, 
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A 
denial of the Claim shall be final and binding unless within 30 days of the denial the other 
party invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, 
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 
Claim is approved in part and denied in part, or denied in full, and such actions become 
final and binding; then the results of the agreement or action on the Claim shall be 
incorporated in a Change Order to the extent they affect the Contract, including the Work, 
the Contract Times, or the Contract Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price. When the value of any such adjustment is determined 
on the basis of Cost of the Work, Contractor is entitled only to those additional or 
incremental costs required because of the change in the Work or because of the event 
giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of 
the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 
the Work under schedules of job classifications agreed upon by Owner and Contractor. 
Such employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll costs for employees not employed 
full time on the Work shall be apportioned on the basis of their time spent on the 
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the 
cost of fringe benefits, which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ compensation, health and 
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable 
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thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 
from sale of surplus materials and equipment shall accrue to Owner, and Contractor 
shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and Contractor and shall deliver such bids to 
Owner, who will then determine, with the advice of Engineer, which bids, if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall 
be determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, and 
hand tools not owned by the workers, which are consumed in the performance of 
the Work, and cost, less market value, of such items used but not consumed 
which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, 
whether rented from Contractor or others in accordance with rental agreements 
approved by Owner with the advice of Engineer, and the costs of transportation, 
loading, unloading, assembly, dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said rental agreements. The rental of any 
such equipment, machinery, or parts shall cease when the use thereof is no 
longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection 
with the performance of the Work (except losses and damages within the 
deductible amounts of property insurance established in accordance with 
Paragraph 6.05), provided such losses and damages have resulted from causes 
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other than the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and approval 
of Owner. No such losses, damages, and expenses shall be included in the Cost of 
the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by 
the Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals 
(of partnerships and sole proprietorships), general managers, safety managers, 
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed by 
Contractor, whether at the Site or in Contractor’s principal or branch office for general 
administration of the Work and not specifically included in the agreed upon schedule 
of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by 
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, 
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 
Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in 
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined 
pursuant to this Article 13, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable 
to Engineer an itemized cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 
in the Contract Documents and shall cause the Work so covered to be performed for such 
sums and by such persons or entities as may be acceptable to Owner and Engineer. 
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B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade 
discounts) of materials and equipment required by the allowances to be delivered at 
the Site, and all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included 
in the Contract Price and not in the allowances, and no demand for additional 
payment on account of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the 
sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor on account of Work covered by 
allowances, and the Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 
the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor 
may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the 
Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a 
decrease in Contract Price, and the parties are unable to agree as to the amount of any 
such increase or decrease. 
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ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction will have access to the 
Site and the Work at reasonable times for their observation, inspection, and testing. 
Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs 
incurred in connection with tests or inspections of covered Work shall be governed by the 
provisions of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing 
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s 
expense unless Contractor had given Engineer timely notice of Contractor’s intention to 
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cover the same and Engineer had not acted with reasonable promptness in response to 
such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not 
defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 
and to reject defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has 
actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 
defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 
Project and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 
on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations 
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages 
arising out of or relating to defective Work, including but not limited to the cost of the 
inspection, testing, correction, removal, replacement, or reconstruction of such defective 
Work, fines levied against Owner by governmental authorities because the Work is 
defective, and the costs of repair or replacement of work of others resulting from defective 
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the 
measure of such claims, costs, losses, and damages resulting from defective Work, then 
Owner may impose a reasonable set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the 
design intent and applicable engineering principles, and will not endanger public safety). 
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s 
evaluation of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness), and for the diminished value of the Work to the extent 
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work shall be 
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 
Contract Price, reflecting the diminished value of Work so accepted, then Owner may 
impose a reasonable set-off against payments due under Article 15. If the acceptance of 
defective Work occurs after final payment, Contractor shall pay an appropriate amount to 
Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require special inspection or testing of the Work, whether or 
not the Work is fabricated, installed, or completed. 
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B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace 
the covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 
expose, or otherwise make available for observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 
all claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work 
of others); and pending Contractor’s full discharge of this responsibility the Owner 
shall be entitled to impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction. If the parties are unable to agree as to the amount 
or extent thereof, then Contractor may submit a Change Proposal within 30 days of 
the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed 
Work will conform to the Contract Documents, then Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision of the Contract Documents, then Owner 
may, after seven days written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, and incorporate in the Work all materials 
and equipment stored at the Site or for which Owner has paid Contractor but which are 
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 
employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 
the Site to enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will 
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include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 
be based on the number of units completed during the pay period, as determined under 
the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on 
Cost of the Work completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress 
payment (but not more often than once a month), Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the 
Work completed as of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract Documents. If payment is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the materials and equipment free 
and clear of all Liens, and evidence that the materials and equipment are covered by 
appropriate property insurance, a warehouse bond, or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account 
of the Work have been applied on account to discharge Contractor’s legitimate 
obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including 
each resubmittal, either indicate in writing a recommendation of payment and present 
the Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s 
observations of the executed Work as an experienced and qualified design 
professional, and on Engineer’s review of the Application for Payment and the 
accompanying data and schedules, that to the best of Engineer’s knowledge, 
information and belief: 
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a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the 
Contract Documents, a final determination of quantities and classifications for 
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to have been fulfilled in so far as it is Engineer’s responsibility to observe the 
Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the responsibilities 
specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold 
payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, 
will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 
Engineer’s opinion, it would be incorrect to make the representations to Owner stated 
in Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 
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e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause 
under the Contract Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will 
become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 
is entitled to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages on account of Contractor’s conduct in the performance or furnishing of 
the Work, including but not limited to claims, costs, losses, or damages from 
workplace injuries, adjacent property damage, non-compliance with Laws and 
Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid 
damage, delay, disruption, and interference with other work at or adjacent to the 
Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal 
reviews, evaluations of proposed substitutes, tests and inspections, or return 
visits to manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a 
termination for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 
Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; 

l. there are other items entitling Owner to a set off against the amount 
recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge 
or on the written recommendations of Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action 
and the specific amount of the reduction, and promptly pay Contractor any amount 
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remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 
and Contractor, if Contractor remedies the reasons for such action. The reduction 
imposed shall be binding on Contractor unless it duly submits a Change Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven 
days after the time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete and 
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the 
same time submit to Owner and Engineer an initial draft of punch list items to be 
completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not 
consider the Work substantially complete, Engineer will notify Contractor in writing giving 
the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which shall fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the 
preliminary certificate during which to make written objection to Engineer as to any 
provisions of the certificate or attached punch list. If, after considering the objections to the 
provisions of the preliminary certificate, Engineer concludes that the Work is not 
substantially complete, Engineer will, within 14 days after submission of the preliminary 
certificate to Owner, notify Contractor in writing that the Work is not substantially 
complete, stating the reasons therefor. If Owner does not object to the provisions of the 
certificate, or if despite consideration of Owner’s objections Engineer concludes that the 
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver 
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch 
list of items to be completed or corrected) reflecting such changes from the preliminary 
certificate as Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following 
Substantial Completion, review the builder’s risk insurance policy with respect to the end of 
the builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by Owner.  Unless Owner and Contractor agree 
otherwise in writing, Owner shall bear responsibility for security, operation, protection of 
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or 
occupancy of the Work. 
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E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used by Owner for its intended 
purpose without significant interference with Contractor’s performance of the remainder 
of the Work, subject to the following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or 
occupy any such part of the Work that Owner believes to be substantially complete. If 
and when Contractor agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 
through E for that part of the Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the Work to be substantially 
complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions of Paragraph 15.03 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately 
take such measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance with 
the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of insurance, certificates of 
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inspection, annotated record documents (as provided in Paragraph 7.11), and other 
documents, Contractor may make application for final payment. 

2. The final Application for Payment shall be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all 
Work, materials, and equipment has passed to Owner free and clear of any Liens 
or other title defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor that: (a) the releases and receipts include all labor, services, material, 
and equipment for which a Lien could be filed; and (b) all payrolls, material and 
equipment bills, and other indebtedness connected with the Work for which Owner 
might in any way be responsible, or which might in any way result in liens or other 
burdens on Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 
against any Lien, or Owner at its option may issue joint checks payable to Contractor 
and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract Documents, Engineer is 
satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s recommendation of final 
payment and present the Application for Payment to Owner for payment. Such 
recommendation shall account for any set-offs against payment that are necessary in 
Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. At the same time Engineer will also give written notice 
to Owner and Contractor that the Work is acceptable, subject to the provisions of 
Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, 
in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is 
ready for final payment as established by the Engineer’s written recommendation of final 
payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 
for Payment and accompanying documentation, the amount recommended by Engineer 
(less any further sum Owner is entitled to set off against Engineer’s recommendation, 
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including but not limited to set-offs for liquidated damages and set-offs allowed under the 
provisions above with respect to progress payments) will become due and shall be paid by 
Owner to Contractor. 

15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights 
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, 
from defective Work appearing after final inspection pursuant to Paragraph 15.05, from 
Contractor’s failure to comply with the Contract Documents or the terms of any special 
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s 
continuing obligations under the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the terms of any applicable special guarantee required by the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found to be defective, or if the repair of any damages to the Site, adjacent areas that 
Contractor has arranged to use through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 
defective, then Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and 
replace it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 
the work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of loss or damage, Owner may have 
the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the Specifications. 
 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 
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E. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract 
Price or an extension of the Contract Times, or both, directly attributable to any such 
suspension. Any Change Proposal seeking such adjustments shall be submitted no later 
than 30 days after the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) ten days written notice that Owner is considering a declaration 
that Contractor is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that 
the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within seven days of receipt of notice of intent to terminate begins to correct its 
failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
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and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 
to their reasonableness and, when so approved by Engineer, incorporated in a Change 
Order. When exercising any rights or remedies under this paragraph, Owner shall not be 
required to obtain the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety 
under any payment bond or performance bond. Any retention or payment of money due 
Contractor by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent 
provisions of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for 
overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials, or equipment as required by the Contract Documents 
in connection with uncompleted Work, plus fair and reasonable sums for overhead 
and profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs 
incurred to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 
or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon seven days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or failure within that time, terminate 
the contract and recover from Owner payment on the same terms as provided in Paragraph 
16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
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expenses or damage directly attributable to Contractor’s stopping the Work as permitted 
by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in 
full; and 

2. Disputes between Owner and Contractor concerning the Work or obligations under 
the Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 
or Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution 
process; or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or 
to a member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 
business address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 
be as effective as if repeated specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to which they apply. 
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 
nor shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 
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TOWN OF EAST HARTFORD, CONNECTICUT 
 

SUPPLEMENTAL CONDITIONS 
 

 

These Supplemental Conditions amend or supplement the Standard General Conditions of the  

Construction Contract (EJCDC_C700, 2013 edition.) and other provisions of the Contract Documents 

as indicated below.  All provisions which are not so amended or supplemented remain in full force and 

effect. 

 

5.01 Availability of Lands 

Amend this article as follows: 

1) The Contractor shall not store materials or equipment within Town or State right-of-way. 

 

2) Evidence of agreement(s) with private property owner(s) for the storage of equipment and 

materials must be provided to the Town.   

 

3) The Contractor may be allowed to store materials or equipment on Town parcels with written 

permission from the Engineer.  Terms and conditions of the use of Town parcels will be 

negotiated before the start of work. 

 

4) In no case, even with the property owner’s consent, will storage of materials or equipment be 

allowed where such storage will impact sightlines at intersecting roadways. 

5) Access to all businesses and residences within the project limits must be maintained at all times.  The 

Contractor shall coordinate his/her work, provide safe and ready means of ingress and egress to all 

stores and shops, public and private professional offices, and any other businesses or residences in 

the project area, both day and night, for the duration of the project. As required by the Engineer, the 

Contractor shall install and maintain temporary ramps at driveways. If there is a lump sum bid price 

for the Maintenance and Protection of Traffic, the cost of installing, maintaining, and removing the 

temporary ramps shall be included in the lump sum price bid for Maintenance and Protection of 

Traffic.  Otherwise, this Work will be performed without additional compensation. 

5.02 Use of Site and Other Areas 

Amend this article as follows: 

1) The Contractor shall conduct the Work at all times in such a manner as to ensure the least possible 

obstruction to both vehicular and pedestrian traffic.  All equipment and materials shall be placed or 

stored in such a way and in such locations as will not create a hazard to the general public. 

2) The Contractor shall notify residents and businesses in writing at least 24 hours in advance of any 

Work which will impact access to their property.  Work shall be coordinated such that no residential 

or commercial driveway access is fully closed at any time. 

3) The Contractor shall provide such barricades, signs, warnings, flagmen and shall conduct his Work in 

such a manner so that hazards to vehicular and pedestrian traffic are at a minimum.  If, in the opinion 
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of the Engineer or other Town Public Safety Authorities, additional precautions or measures should 

be taken in the interest of public safety, the Contractor shall so comply promptly.  

4) If the Contractor finds it necessary to close a portion of the road to vehicular traffic, then a Road 

Closure permit shall be obtained from the Engineer and the Chief of the East Hartford Police 

Department.  The Contractor shall notify the Fire Department and any other concerned agencies of 

such road closing.  Access shall be provided at all times to fire hydrants and precautions shall be 

taken to prevent freezing of any exposed or partially uncovered water lines. 

5.05.A.2.c  Underground Facilities: Contractor’s Responsibilities 

Amend this article as follows: 

1) At least two full days before, (excluding Saturdays, Sundays and holidays) but not more than thirty 

days prior to commencing excavation, the Contractor shall call the telephone number 1-800-922-

4455 (Call Before You Dig) to allow notification of utilities. 

2) The Contractor shall be responsible to support all utility poles in the vicinity of excavations 

necessary to perform Work under this project.  The Contractor must obtain all approvals required by 

the custodian of the utility pole, and coordinate all Work.  There will be no direct payment for the 

support of utility poles. 

5.06  Hazardous Environmental Conditions at Site 

Delete paragraph I in its entirety. 

7.08 Permits 

Amend this article as follows: 

1) Permits and licenses obtained by the Contractor prior to performing any Work and may include water 

and sewer permits (MDC), building permits, driveway and sidewalk permits, excavation permits, and 

Connecticut Department of Transportation Encroachment permits. 

2) The Contractor will give all permit notices and comply with all laws, ordinances, rules and 

regulations applicable to the Work.  If the Contractor observes that the Contract Drawings and 

Specifications are at variance therewith, he will give the Engineer prompt written notice thereof, and 

any necessary changes shall be adjusted by an appropriate modification.  If the Contractor performs 

any Work knowing it to be contrary to such laws, ordinances, rules and regulations, and without such 

notice to the Engineer, he will bear all costs arising there from. 

3) For any Work within the Town right-of-way, on Town properties, or within the State highway right 

of way (for sidewalks only), the Contractor shall obtain a license and permit from the East Hartford 

Department of Public Works for the project.  The license requires submission of a separate insurance 

certificate, a $10,000 bond, and a hold harmless agreement.  Licenses expire on December 31 of the 

year of issue.  The Contractor is required to pay a $35.00 license fee.  Once the license has been 
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obtained, the Contractor shall apply for a permit for this project.  The $50.00 permit fee will be 

waived for this project. 

4) Prior to any construction involving or impacting facilities owned and/or operated by the Metropolitan 

District Commission (MDC), the Contractor must obtain all necessary permits pertinent to the work 

being performed. 

5) Certain work including, but not limited to, retaining wall construction and electrical work, requires a 

building permit.  The Contractor shall secure building permit(s) for such work at the Town of East 

Hartford Inspections and Permits Department.  Unless otherwise noted in a “Notice to Contractor”, 

the Town’s portion of the permit fee will be waived. The Contractor will be required to pay the State 

of Connecticut portion of any building permit.  Contact the Inspections and Permits office at 860-

291-7345 for building permit information. 

6) Some projects require special approval(s) from the Town of East Hartford Planning and Zoning 

Commission, the State of Connecticut Department of Environmental Protection (DEP), the United 

States Army Corps of Engineers or any other agency with jurisdictional rights.  In most of these 

cases, separate plans have been approved and are on file.  Any specific permit approval(s) by another 

agency or commission will be attached to the Contract Documents. If such permits are identified, 

then the approved permit plans are hereby made part of the Contract Documents and the Contractor 

represents that he/she is fully aware of all the requirements of the permit and his/her intention to 

comply with such requirements. 

7.09 Taxes 

Amend this article as follows: 

1) Materials and equipment purchased for installation in this project will be exempt from the 

Connecticut Sales and Use Tax under the Connecticut Education, Welfare and Public Health Tax 

Act. 

7.12 Safety and Protection 

Amend this article as follows: 

1) The Contractor shall be responsible for the protection and replacement of all survey markers, 

streetline monuments, and private property markers.  Any survey markers, streetline monuments or 

private property markers disturbed or destroyed during construction will be replaced at the 

Contractor’s own expense. Work must be performed by a Land Surveyor licensed in the State of 

Connecticut. 

2) The Contractor shall protect his Work so as to prevent damage and/or vandalism to newly poured 

sidewalks and other concrete surfaces. Any newly poured sidewalks or ramps which are damaged or 

defaced shall be promptly repaired or replaced at the Contractor’s expense.  Determination to repair 

or replace will be at the sole discretion of the Engineer. 
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3) The Contractor will take precautionary measures to protect all public and private trees or shrubs 

remaining within or adjacent to the Project area.  This also includes protection of root systems that 

may become damaged due to the excavation activities near or adjacent to vegetation designated to 

remain. 

4) The Contractor shall be fully responsible for compensation, repair, or replacement of any damaged 

tree or shrub because of neglect by the Contractor or any of his/her assigned Subcontractors. 

5) The Contractor's attention is called to the fact that there are underground traffic control facilities (e.g. 

loop detectors) at various intersections in the Town of East Hartford.  Should these facilities become 

damaged during the course of the Work; the Contractor will be responsible for replacement of the 

equipment in accordance with the current Connecticut DOT installation standards.  Splicing of the 

detector loops will not be permitted.  Replacement of traffic control equipment will be at the 

Contractor's expense. 

8.02  Coordination 

Amend this article as follows: 

1) The Contractor shall accommodate routine and emergency maintenance operations performed by the 

Town (i.e. refuse pickup, leaf collection, snow plowing, etc.) within the Work area. 

12.01 Claims 

Amend this article as follows: 

1) Any claims received by the Owner for damage to private property as a result of the Contractor’s 

operations, or lack of protective measures to prevent such damage, will be forwarded directly to the 

Contractor for resolution.  For each claim, the Contractor shall provide to the Town evidence that the 

claim has been resolved. 

14.02  Tests, Inspections and Approvals 

Amend this article as follows: 

1) The Contractor shall always notify the Engineer of its intention to perform work on the Project, 

including notice of the particular work it intends to perform, at least 24 hours before the Contractor 

commences that work. The Engineering Division can be reached between 8:30 a.m. and 4:30 p.m. at 

(860) 291-7380. 

2) In instances when it shall be necessary to utilize Department inspectors during other than normal 

Department working hours, the Contractor shall make payment to the Town of East Hartford for such 

use.  Normal working hours for the Department are from 8:30 a.m. to 4:30 p.m. daily, Monday 

through Friday, excluding holidays.  Payment will be made in accordance with the following: 

a. For each Department employee utilized by the Contractor, the Town shall receive the 

standard overtime rate paid to the employee by the Department. 
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b. In the event a Department employee is called out after the end of normal working hours, 

minimum payment to the Town by the Contractor for each Department employee utilized 

shall be at the standard overtime rate for a period no less than four (4) hours. Payment for 

overtime that is a continuation of the normal working day shall be at the standard overtime 

rate for the actual hours worked.  There will be no charge for use of Department personnel 

during normal working hours for services provided by the Department. 

 

15.01 Progress Payments 

Amend this article as follows: 

1) The Contractor shall submit a list of claims, and their status, with each application for a progress 

payment. 

 15.06 Final Payment 

Amend this article as follows: 

2) The Town will not release final retainage for any project where there are any unresolved claims for 

private property damage, as described in the Supplemental Condition for Article 12.01. 

16.01 Owner May Suspend Work  

Amend this article as follows: 

1) If the time specified for completion of the Project, with time extensions, is due to expire after 

November 15 TH, then contract time will not be charged during a winter shutdown period between 

November 15TH and April 1ST. The Contractor will not be allowed to work during the winter 

shutdown (other than maintaining the project area) without the approval of the Engineer. Prior to a 

winter shutdown, the Contractor and the Town shall meet to discuss the Contractor’s procedures for 

preparing the Work area for a winter shutdown. No additional compensation will be paid for 

demobilization, remobilization, or other costs associated with a winter shut down but these costs 

shall be included in the general cost of the Work. 

2) However, if the time specified for completion of the Project, with time extensions, is due to expire 

before November 15 TH and the Project is not completed before November 15 TH, then the time 

charged to the Contractor will continue to run through the winter shutdown period. 
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NOTICE TO CONTRACTOR – HUD REQUIREMENTS 

This project is funded with federal money through the Community Development Block Grant 

(CDBG) Program of the U.S. Department of Housing and Urban Development (HUD) and is 

therefore subject to certain federal requirements. 

 

This notice is intended to summarize the HUD specific requirements for this project.  Detailed 

federal contracting requirements are located in Appendix A and online at the HUD website 

(www.hud.gov).  This summary does not relieve the Contractor from compliance with any 

federal contracting requirements. 

 

Debarment and Suspension (Executive Orders 12549 and 12689) 

A contract award must not be made to parties listed on the government wide exclusions in the 

System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 

that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR 

part 1989 Comp., p. 235), “Debarment and Suspension.”  SAM Exclusions contains the names of 

parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared 

ineligible under statutory or regulatory authority other than Executive Order 12549. 

 

For more information, visit http://www.hud.gov/offices/enforce/compliance_faq.cfm. 

 

Davis Bacon Act 

This Contractor shall comply with the federal Davis-Bacon Act regarding the payment of federal 

prevailing wage rates.  See Appendix C for Federal Prevailing Wage Rates to be utilized for this 

project.  Any wage rate updates published prior to ten (10) days before the date of the bid 

opening are applicable to the project.  More information may be found at: http://www.wdol.gov 

 

Nondiscrimination in Employment  

This contract is subject to the requirements of Executive Order 11246 “Equal Employment 

Opportunity”.   See Appendix D and http://www.dol.gov/ofccp/regs/compliance/fs11246.htm for 

more information. 

 

Housing and Urban Development Section 3 Clause 

In the event this agreement is funded, in whole or in part, through Housing and Urban 

Development assistance, 24 CFR 135.38 may apply and the Contractor shall then be required to 

comply with the following (referred to as the “Section 3 clause”): 

 

A. The requirements of Section 3 of the Housing and Urban Development Act of 

1968, as amended, 12 USC 1701u (Section 3):  The purpose of Section 3 is to 

ensure that employment and other economic opportunities generated by HUD 

assistance or HUD-assisted Projects covered by Section 3, shall, to the greatest 

extent feasible, be directed to low and very low- income persons, particularly 

persons who are recipients of HUD assistance for housing. 

 

B. HUD’s regulations in 24 CFR Part 135, which implement Section 3;  As 

evidenced by their execution of this contract, the parties to this contract certify 

that they are under no contractual or other impediment that would prevent them 

from complying with the Part 135 regulations. 



 

 

C. NOTICE: The requirement that Contractor shall send to each labor organization 

or representative of workers with which the Contractor has a collective bargaining 

agreement or other understanding, if any, a notice advising the labor organization 

or workers’ representative of the Contractor’s commitments under this Section 3 

clause, and to post copies of the notice in conspicuous places at the work site 

where both employees and applicants for training and employment positions can 

see the notice.  The notice shall describe Section 3 preference, shall set forth 

minimum number and job titles subject to hire, availability of apprentice ship and 

training positions, the qualifications for each; and the name and location of the 

person(s) taking applications for each of the positions; and the anticipated date the 

work shall begin. 

 

D. CONTRACTS: The requirement that Contractor shall include the Section 3 clause 

in every subcontract subject to compliance with regulations in 23 CFR Part 135, 

and shall take appropriate action, as provided in an applicable provision of the 

Contractor or in this Section 3 clause, upon a finding that the subcontractor is in 

violation of the regulations in 24 CFR Part 135.  The Contractor will not 

subcontract with any subcontractor where the Contractor has notice or knowledge 

that the subcontractor has been found in violation of the regulations in 24 CFR 

Part 135. 

 

E. CERTIFICATION: The Contractor will certify that any vacant employment 

positions, including training positions, that are filled (1) after the contractor is 

selected but before the contract is executed, and (2) with persons other than those 

to whom the regulations of 24 CFR Part 135 require employment opportunities to 

be directed, were not filled to circumvent the contractor’s obligations under 24 

CFR Part 135. 

 

F. NON-COMPLIANCE: Non-compliance with HUD’s regulations in 24 CFR Part 

135 may result in sanctions, termination of this contract for default, and 

debarment or suspension from future HUD assisted contracts. 

 

Conflict of Interest 

The Contractor agrees to abide by the provisions of 24 CFR 570.611 with respect to conflicts of 

interest, and covenants that it presently has no financial interest and shall not acquire any 

financial interest, direct or indirect, which would conflict in any manner or degree with the 

performance of services required under this Agreement.  The Contractor further covenants that in 

the performance of this Agreement no person having such a financial interest shall be employed 

or retained by the Contractor hereunder.  These conflict of interest provisions apply to any 

person who is an employee, agent, consultant, officer, or elected official or appointed official of 

the Grantee, or of any designated public agencies or Contractors which are receiving funds under 

the CDBG Entitlement program. 

 

 

LOBBYING 

The Contractor agrees that: 

A. No Federal appropriated funds have been paid or will be paid, by or on behalf of it, to any 



 

person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member 

of Congress in connection with the awarding of any Federal contract, the making of any 

Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement; 

 

B. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member 

of Congress in connection with this Federal contract, grant, loan, or cooperative 

agreement, it will complete and submit Standard Form-LLL, “Disclosure Form to Report 

Lobbying,” in accordance with its instructions; 

 

C. It will require that the language of paragraph (d) of this certification be included in the 

award documents for all subawards at all tiers (including subcontracts, subgrants, and 

contracts under grants, loans, and cooperative agreements) and that all sub-recipients 

shall certify and disclose accordingly; and 

 

D. This certification is a material representation of Fact upon which reliance was placed 

when this transaction was made or entered into.  Submission of this certification is a 

prerequisite for making or entering into this transaction imposed by Section 1352, Title 

31, US Code.  Any person who fails to file the required certification shall be subject to a 

civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
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NOTICE TO CONTRACTOR – COMPLIANCE WITH FEDERAL REGULATIONS 

 

The contractor and subcontractors agree to comply fully with the following legal provisions. 

 

Title VI of the Civil Rights Act of 1964, as amended, and implementing regulations at 29 CFR 

part 31, which prohibits discrimination and requires provision of equal opportunity on the basis 

of race, color, or national origin (including language access for limited English proficient 

persons). 

 

Section 504 of the Rehabilitation Act of 1973, as amended (including amendments made by the 

Americans with Disabilities Act of 2008 [ADAAA]), and DOL’s implementing regulations at 29 

CFR part 32, which prohibits discrimination and require provision of equal opportunity on the 

basis of disability.   

 

Title IX of the Education Amendments of 1972, as amended, and implementing regulations at 29 

CFR part 36, which prohibit discrimination and require provision of equal opportunity on the 

basis of sex in education and training programs. 

 

Age Discrimination Act of 1975, as amended, and implementing regulations at 29 CFR part 35, 

which prohibit discrimination and require provisions of equal opportunity on the basis of age, but 

permit certain distinctions based on or related to age. 

 

Other civil rights laws are applicable and include, but are not limited to: 

 

 Title VII of the Civil Rights Act of 1964 (prohibiting race, color, national origin, religion, and sex 

discrimination in employment) 

 Title VIII of the Civil Rights Act of 1968, as amended 

 Section 104 (b) and Section 109 of Title I of the Housing and Community Development Act of 

1974 as amended 

 Section 503 of the Rehabilitation Act of 1973, as amended 

 The Age Discrimination in Employment Act of 1967, as amended 

 Title II of the Genetic Information Nondiscrimination Act of 2008 

 The Vietnam Era Veteran’s Readjustment Assistance Act of 1974, as amended (U.S.C. 4212) 

 Executive Order 11063 and Executive Order 11246 as amended by Executive Orders 11375 and 

12086. 

 The Americans with Disabilities Act (prohibiting disability discrimination in employment and in 

services provided by State and local governments, businesses, and non-profit agencies) 

 The Fair Housing Act (prohibiting race, color, national origin, age, family status, and disability 

discrimination in housing), and their implementing regulations, as well as any other applicable 

civil rights laws. 

 

The Contractor will not discriminate against any employee or applicant for employment because 

of race, color, creed religion, ancestry, national origin, sex, disability or other handicap, age, 

marital/familial status, or status with regard to public assistance.  The Contractor will take 

affirmative action to insure that all employment practices are free from such discrimination.  

Such employment practices include, but are not limited to, the following:  hiring, upgrading, 



 

demotion, transfer, recruitment or recruitment advertising, layoff, termination, rates of pay or 

other forms of compensation, and selection for training, including apprenticeship.  The Sub-

recipient agrees to post in conspicuous places, available to employee and applicants for 

employment, notices to be provided by the contracting agency setting forth the provisions of this 

nondiscrimination clause. 

 

Applicable regulations of the Secretary of Labor, United States Department of Labor, made 

pursuant to the so-called “Anti-Kickback Act” of June 13, 1934 (48 Stat. 984, Stat. 62, Stat. 862; 

Title 18 U.S.C. Sec. 874; and Title 40 U.S.C., Sec. 276C), and any amendments or modifications 

thereof, shall cause appropriate provisions to be inserted in subcontracts, to insure compliance 

therewith by all subcontractors subject to, thereto, and shall be responsible for the submission of 

statements required of subcontractors thereunder, except as said Secretary of Labor may 

specifically provide for reasonable limitations, variations, tolerances, and exemptions from the 

requirements thereof. 

 

Hatch Act states that no funds provided, nor personnel employed under this contract, shall be in 

any way or to any extent engaged in the conduct of political activities in violation of Chapter 15 

of Title V United States Code. 

 



TECHNICAL SPECIFICATIONS 
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NOTICE TO CONTRACTOR – REFERENCED SPECIFICATIONS 

State of Connecticut Department of Transportation Standard Specifications for Roads, Bridges, and 

Incidental Construction, Form 816, dated 2004, including the latest supplemental, referred to herein as 

the "Standard Specifications," are incorporated into the work of this Contract by reference and shall be 

made a part of these Contract Documents with regard to the method and manner of performing the work, 

or the quantities and qualities of materials to be furnished under the Contract.  References to “State” 

contained within Form 816, shall be understood to mean “Town”. 

 

While the entirety of Form 816 is incorporated by reference, portions of the Work of this Project can be 

found in the following Sections: 

 

 6.01 Concrete for Structures 

 9.70 Trafficperson 

 9.71 Maintenance and Protection of Traffic 

 

Specifications for materials can be found in the following sections of Form 816: 

 

 M.03 Portland Cement Concrete 

 

These lists are not all-inclusive.  Other Sections of Form 816 may be necessary to fully describe the 

materials and methods for the Work.
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NOTICE TO CONTRACTOR – ENCROACHMENT PERMIT 

For this project, the Contractor is required to obtain an encroachment permit from the Connecticut 

Department of Transportation, District 1 Permits Office.  The Permits Office will require an application, 

signed by the Town (as owner) and the Contractor.  The Contractor must provide the fee, bond and 

insurance to accompany the application.  The Contractor shall also provide the Permits Office with an 

adequate number of copies of documents identifying the scope of work. 
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NOTICE TO CONTRACTOR – BUILDING PERMIT 

 

For this project, the Contractor is required to obtain a building permit from the Town of East Hartford 

Inspections and Permits Department.  The Contractor shall include submittals required for the bus 

passenger shelter with the building permit application. 
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SECTION 2.20 SITE FURNISHINGS 

 

Add Section 2.20 as follows: 

 

2.20.01 - Description: 

 

The Contractor shall assemble Town-provided site furnishings, transport them to the installation 

location, and install them using surface mounting hardware. 

 

2.20.02 - Materials: 

 

Site furnishings manufactured by DuMor, Inc. of Mifflintown, PA will be purchased by the Town for 

use on this Project.  See Appendix D for selected units.  Some units are shipped assembled and some 

require assembly and surface mounting hardware.   Where not provided by DuMor, the Contractor shall 

supply miscellaneous materials for assembly including, but not limited to, bolts, nuts, shims, washers, 

expansion bolts, and mortar. 

 

2.20.03 - Construction Methods: 

 

Once site furnishings purchased by the Town are delivered to the Contractor, the Contractor shall protect 

the site furnishings from theft and damage (by persons or weather). 

 

The Contractor shall assemble site furnishings in accordance with the manufacturer's instructions.  See 

Appendix D.  The Contractor shall dispose of all packaging waste. 

 

Following assembly, site furnishings shall be lifted, moved, and transported utilizing methods that 

prevent damage to the furnishings, including damage to the finish (e.g. nicks).  If site furnishings are 

damaged during handling or transportation, the Contractor shall either repair or replace the unit (as 

determined by the Town) at his expense. 

 

Site furnishings shall be surface mounted in accordance with the manufacturer's instructions at the 

locations designated. 

 

Site furnishings shall be mounted plumb, regardless of the slope of the mounting surface.  The 

Contractor shall supply miscellaneous materials necessary to install the site furnishings plumb including, 

but not limited to nuts, washers, spacers, and mortar. 

 

2.20.04 - Method of Measurement: 

 

Site furnishings shall be measured for payment by the number of units assembled, transported, and 

acceptably surface mounted. 
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2.20.05 - Basis of Payment: 

 

This work will be paid for at the contract unit price per installed unit of site furnishing (Bench, Trash 

Receptacle or Bike Rack), complete in place, which price shall include equipment, tools, materials and 

labor incidental thereto. 

 
Pay Item Pay Unit 

2200002A – Installation of Trash Receptacle EA 
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SECTION 9.47 BUS PASSENGER SHELTER 

Replace Section 9.47 with the following: 

 

9.47.01 - Description: 

 

This item shall consist of the furnishing and installation of bus passenger shelters in the locations as 

shown on the plans or directed by the Engineer.  The bus passenger shelters must be Model 3-2B 

manufactured by Handi-Hut, Inc. including a solar light (Model STH-1401), also by Handi-Hut. 

 

9.47.02 - Materials: 

 

1. The framework material shall conform to ASTM B221, alloy 6061-T6, or alloy 6063-T5 or T6 

aluminum, and shall be anodized in accordance with the project plans or specifications.  

 

2. The glazing shall be ¼” clear tempered glass. 

 

3. The roof shall be ¼” bronze twin wall polycarbonate.  The roof shall have sufficient strength for the 

purpose intended, and shall be fully weatherproof.  Proper seals and drainage shall be provided to 

prevent water or ice from entering the shelter.  All drains shall be directed away from the shelter and 

its entranceways. 

 

4. The hardware shall either be aluminum conforming to ASTM B211, alloy 2024-T4, or stainless steel 

conforming to ASTM A167, alloy 304. Anchor bolts shall be stainless steel conforming to ASTM 

A167, alloy 304.  

 

5. There shall be a seat in the shelter with a width of 12 to 15 inches. The seat shall include a backrest 

with a minimum width of 8 inches. The seat and backrest shall be constructed of extruded aluminum 

and may be built as an integral unit.  The material utilized shall be limited as follows:  

 

a) Bare metal shall not be utilized.  Provide plastic coated (bonded) aluminum.  The rate of thermal 

conductance of the material shall be comparable to that of wood or molded fiberglass.  

 

b) The seat shall be vandal resistant and maintenance free; and it shall have no burrs, splinters, 

sharp edges or corners, nor any other shortcomings that will pose a hazard to personnel using the 

seat.  

 

c) The seat shall afford reasonable comfort to the user and shall be of such design as to allow for 

drainage of liquids that may be spilled on it. The color and design of the seat shall be consistent 

with other portions of the shelter.  

 

d) The seat and its supports shall be designed to accommodate a load of 120 pounds per lineal foot 

without appreciable deflection. Appreciable deflection shall be considered to be any deflection 

over 1/8 inch in 3 feet in any direction. The supports shall be attached to the shelter frame at 

every vertical member, both posts and mullions, along the back wall panel. The support-to-frame 
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SECTION 9.47 BUS PASSENGER SHELTER (Cont’d) 

 

attachments shall be made in such a manner that the fasteners will be subjected to shearing stress 

only.  

 

e) The top of the backrest shall be at least 13 inches above the seat surface, and the seating surface 

shall be 17 inches above the floor. Lengths of both backrest and seat shall be such that the ends 

are 4 inches clear of one of the end walls and 36 inches clear of the opposite wall to permit a 

seating area for wheelchair patrons. 

 

6. Anchor bases shall be provided for all shelter posts. The material shall be the same as the 

framework, and the hardware shall be of the same material as specified above.  Any exposed 

hardware shall not protrude into the entrance areas, and shall be vandal resistant. 

 

7. All components of the shelter are to be designed with attention to a clean appearance and a 

tamperproof assembly.  No regular, Phillips, hex, or square head screws or bolts will be used except 

where approved and concealed.  The Contractor shall submit, for approval, the type(s) of security 

fasteners, if other than aluminum flush-break rivets.  All fasteners shall be of the same material as 

stated herein, and shall be of the same color as the surrounding material. 

 

8. The shelter shall be designed to support safely a uniform live load of 40 pounds per square foot, plus 

a uniform load of 75 pounds per lineal foot applied along the edge of front fascia.  The horizontal 

wind force shall be 15 pounds per square foot, and the uplift wind force shall be 18 pounds per 

square foot. 

 

9. All structural components shall be designed so that, upon completion of construction, the shelter 

shall act as an integral unit and be free of any structurally detrimental movement. 

 

10. The shelter shall include a solar powered light kit including a single crystal module (10w 5v 2a) with 

rechargeable lithium batteries and a 24” LED light fixture under a protective cover.  The solar light 

shall provide up to 36 hours of light before requiring recharge.   

 

11. A minimum of four weeks before performing any fabrication or on-site work for the shelter, the 

Contractor shall submit structural calculations and plans for approval in accordance with Article 

1.05.02 of Form 816.  The working drawings shall show materials, alloys, dimensions, sizes, 

thicknesses, gauges, tempers, colors, finishes, joining details, and attachments. 

 

12. The plans and working drawings shall be stamped by a Professional Engineer registered in the State 

of Connecticut. 

 

13. Certified Tests Reports and Materials Certificates, showing compliance with the provisions of these 

specifications shall be submitted in accordance with Article 1.06.07 of Form 816. 

 

9.47.03 - Construction Methods: 

 

1. The bus passenger shelter shall be installed at the location indicated on the plan or as directed by the 
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Engineer.  The shelter shall be plumb, level, true, neat, rigid, and in accordance with approved 

working drawings, pertinent sections of the Connecticut Basic Building Code, and these 

specifications.  Field welding shall not be allowed without prior approval.  Where shop welding is 

required, the working drawings shall show all pertinent information and locations. 

 

2. All exposed surfaces and edges shall be smooth, free from burrs, slivers and other projections and 

neatly finished.  All parts are to be manufactured so as to allow interchangeability of components. 

 

3. All clamps used to fabricate or install the shelter shall be adequately padded to prevent scarring to 

the material surfaces. The shelter materials shall be adequately protected to prevent scarring or 

damaging of the various surfaces during shipment. 

 

4. Prior to installation of glazing in its panel, the protective material (masking) shall be removed 

around the perimeter only. The amount of material to be removed shall be the engagement width 

plus a 1/4 inch (6 millimeters). The protective material shall not be removed by cutting or scarring 

the glazing in any way.  The remainder of the material shall be removed cleanly only after the panel 

is completely secured in its respective frame. 

 

5. Any residue left on the glazing material shall be completely removed, utilizing a process 

recommended by the glazing manufacturer. Any panels that are, in the opinion of the Engineer, 

excessively scratched or hazed shall be replaced by the Contractor at his own expense. 

 

6. The framework shall be designed so that glazing material is securely engaged and able to withstand 

vandalism without disengaging, secured with tamper-proof fasteners such as aluminum flush-break 

rivets, and be able to resist the prying out of panels by vandals. The assembly design shall provide 

for each glazing replacement when the need arises.  Each glazing frame shall provide for a minimum 

engagement width of 1/2 inch (13 millimeters), but in no case shall it be less than the width 

recommended by the glazing manufacturer. 

 

7. If the Contractor's work results in any damage, it will be his responsibility to restore or repair the 

damaged items or properties to the Engineer's satisfaction.  Any costs involved will be borne solely 

by the Contractor. 

 

8. The Contractor shall remove all excess materials and restore the work area to its original condition. 

 

9. Immediately prior to acceptance, the Contractor shall clean the entire shelter in strict accordance 

with the various materials manufacturers' published directions. 

 

9.47.04 - Method of Measurement: 

 

This work shall be measured for payment by the number of bus passenger shelters completely installed 

and accepted in place. 

 

Page 136 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



SECTION 9.47 BUS PASSENGER SHELTER (Cont’d) 

 

9.47.05 - Basis of Payment: 

 

This work will be paid for at the contract unit bid price each to "Furnish and Install Bus Shelter," and 

this price shall include all materials, equipment, labor, tools, and work incidental thereto. 

 
Pay Item Pay Unit 

9470001A - Furnish and Install Bus Shelter EA 
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SECTION  9.70 - TRAFFICPERSON 

This specification replaces Section 9.70 in Form 816: 

 

9.70.01 - Description: 

 

Under this item the Contractor shall provide the services of Trafficpersons of the type and number, and 

for such periods, as the Engineer approves for the control and direction of vehicular traffic and 

pedestrians.  Traffic persons requested solely for the contractor’s operational needs will not be approved 

for payment. 

 

On a weekly basis, the Contractor shall inform the Engineer of their scheduled operations for the 

following week and the number of Trafficpersons requested. The Engineer shall review this schedule 

and approve the type and number of Trafficpersons required. In the event of an unplanned, emergency, 

or short term operation, the Engineer may approve the temporary use of properly clothed persons for 

traffic control until such time as an authorized Trafficperson may be obtained. In no case shall this 

temporary use exceed 8 hours for any particular operation. 

 

The Contractor shall be responsible for contacting the Town of East Hartford Police Department Safety 

Officer and coordinating and requesting police services required to direct traffic on existing roadways 

where traffic is maintained. 

 

9.70.02 - Construction Methods: 

 

Prior to the start of operations on the project requiring the use of Trafficpersons, a meeting will be held 

with representatives from the Contractor, any subcontractors providing Trafficpersons, the Engineer, and 

the East Hartford Police Department to review the Trafficperson operations, lines of responsibility, and 

operating guidelines which will be used on the project.  A copy of the municipality’s billing rates for 

Municipal Police Officers and vehicles will be provided to the Engineer prior to start of work.    

 

If the Contractor changes or cancels any scheduled operations without prior notice of same as required 

by the agency providing the Trafficpersons, and such that Trafficperson services are no longer required, 

the Contractor will be responsible for payment at no cost to the Department of any show-up cost for any 

Trafficperson not used because of the change. Exceptions, as approved by the Engineer, may be granted 

for adverse weather conditions and unforeseeable causes beyond the control and without the fault or 

negligence of the Contractor. 

 

Trafficpersons assigned to a work site are to only take direction from the Engineer.  

 

Trafficpersons shall wear a high visibility safety garment that complies with OSHA, MUTCD, ASTM 

Standards and the safety garment shall have the words "Traffic Control" clearly visible on the front and 

rear panels (minimum letter size 2 inches (50 millimeters).  Worn/faded safety garments that are no 

longer highly visible shall not be used. The Engineer shall direct the replacement of any worn/faded 

garment at no cost to the Town. 

 

A Trafficperson shall assist in implementing the traffic control specified in the Maintenance and 
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Protection of Traffic contained elsewhere in these specifications or as directed by the Engineer. Any 

situation requiring a Trafficperson to operate in a manner contrary to the Maintenance and Protection of 

Traffic specification shall be authorized in writing by the Engineer. 

 

Trafficpersons shall consist of the following types: 

 

1.  Uniformed Law Enforcement Personnel:  Law enforcement personnel shall wear the high visibility 

safety garment provided by their law enforcement agency. If no high visibility safety garment is 

provided, the Contractor shall provide the law enforcement personnel with a garment meeting the 

requirements stated below for the Uniformed Flaggers’ garment.  

 

Law Enforcement Personnel may be also be used to conduct motor vehicle enforcement operations in 

and around work areas as directed and approved by the Engineer. 

 

Uniformed Municipal Police Officers shall be sworn Municipal Police Officers or Uniformed 

Constables who perform criminal law enforcement duties from the Municipality in which the project is 

located. Their services will also include an official Municipal Police vehicle when requested by the 

Engineer. Uniformed Municipal Police Officers will be used on non-limited access highways. If 

Uniformed Municipal Police Officers are unavailable, other Trafficpersons may be used when 

authorized in writing by the Engineer. 

 

Uniformed Municipal Police Officers and requested Municipal Police vehicles will be used at such 

locations and for such periods as the Engineer deems necessary to control traffic operations and promote 

increased safety to motorists through the construction sites. 

 

2.  Uniformed Flagger:  Uniformed Flaggers shall be persons who have successfully completed flagger 

training by the American Traffic Safety Services Association (ATTSA), National Safety Council (NSC) 

or other programs approved by the Engineer.  A copy of the Flaggers's training certificate shall be 

provided to the Engineer before the Flagger performs any work on the project.  Uniformed Flaggers 

shall conform to Chapter 6E, Flagger Control, in the Manual of Uniformed Traffic Control Devices 

(MUTCD), shall bear high-visibility safety apparel, and shall use a STOP/SLOW paddle that is at least 

18 inches in width with letters at least 6 inches high.  The paddle shall be mounted on a pole of 

sufficient length to be 6 feet above the ground as measured from the bottom of the sign. 

 

9.70.04 - Method of Measurement: 

 

Services of Trafficpersons will be measured for payment by the actual number of hours for each person 

rendering services approved by the Engineer.  These services shall include, however, only such 

trafficpersons as are employed within the limits of construction, project right of way of the project or 

along detours authorized by the Engineer to assist the motoring public through the construction work 

zone.  Services for continued use of a detour or bypass beyond the limitations approved by the Engineer, 

for movement of construction vehicles and equipment, or at locations where traffic is unnecessarily 

restricted by the Contractor’s method of operation, will not be measured for payment.  
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Trafficpersons shall not work more than twelve hours in any one 24 hour period. In case such services 

are required for more than twelve hours, additional Trafficpersons shall be furnished and measured for 

payment.  

  

Travel time will not be measured for payment for services provided by Uniformed Municipal Police 

Officers or Uniformed Flaggers. 

 

Mileage fees associated with Trafficperson services will not be measured for payment. 

 

Safety garments and STOP/SLOW paddles will not be measured for payment. 

 

9.70.05 - Basis of Payment: 

 

There will be no direct payment for safety garments or STOP/SLOW paddles. All costs associated with 

furnishing safety garments and STOP/SLOW paddles shall be considered included in the general cost of 

the item. 

 

For Uniformed Law Enforcement Personnel, the sum of money shown on the Estimate and in the 

itemized proposal as "Estimated Cost" for this work will be considered the bid price even though 

payment will be made as described below.  The estimated cost figure is not to be altered in any manner 

by the bidder. Should the bidder alter the amount shown, the altered figures will be disregarded and the 

original price will be used to determine the total amount for the contract. 

 

The Town will pay the Contractor its actual costs for “Trafficperson (Municipal Police Officer)”. 

 

The invoice must include a breakdown of each officer’s actual hours of work and actual rate applied.  

Mileage fees associated with Trafficperson services are not reimbursable expenses and are not to be 

included in the billing invoice.  The use of a municipal police vehicle authorized by the Engineer will be 

paid at the actual rate charged by the municipality.  Upon receipt of the invoice from the municipality, 

the Contractor shall forward a copy to the Engineer.  The invoice will be reviewed and approved by the 

Engineer prior to any payments.  Eighty (80%) of the invoice will be paid upon completion of review 

and approval.  The balance (20%) will be paid upon receipt of cancelled check or receipted invoice, as 

proof of payment.  The rate charged by the municipality for use of a uniformed municipal police officer 

and/or a municipal police vehicle shall not be greater than the rate it normally charges others for similar 

services. 

 
Pay Item Pay Unit 

9700001A – Trafficperson (Municipal Police Officer) EST 

9700007A – Trafficperson (Uniformed Flagger) HR 
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SECTION 9.71 - MAINTENANCE AND PROTECTION OF TRAFFIC 

This specification amends Section 9.71 in Form 816: 

 

9.71.01 - Description: 

 

The Contractor shall maintain and protect existing traffic operations on project roadways within the 

project limits, on existing pavement, the roadway under construction, the completed roadway, or a 

combination thereof. 

 

When actively working on local and collector roadways, the Contractor shall maintain local access on a 

travel path not less than 12 feet in width. When activity working along arterial roadways, the Contractor 

shall maintain two-way access by providing a minimum of two (2) 12-foot-wide temporary lanes. At the 

completion of the workday, the Contractor shall restore the roadway to normal traffic operations. 

 

At the end of each workday, the Contractor shall construct a compacted process aggregate ramp at the 

end of any driveways under construction for temporary access. The cost of constructing, maintaining 

and removing these ramps shall be included in the price bid for “Maintenance and Protection of Traffic.” 

 

The Contractor shall spray paint (Orange) the edges of any raised and/or exposed utility structures. 

Drums or cones shall be placed on all raised and/or exposed utility structures where feasible, or as 

ordered by the Engineer. 

 

For all roadways which are designated for removal of all hot mix asphalt, following the removal of the 

existing hot mix asphalt overlays, Contractor shall adjust all utility gates to be flush with the graded 

surface when gates present a hazard to the traveling public. Adjustment of these gates shall be measured 

and paid for under the applicable item only once, regardless of the number of times the gates are 

adjusted. 

 

The Contractor shall prepare, and submit to the Engineer for approval, a minimum of 30 days in 

advance, a plan illustrating the Typical Traffic Management Plan. This plan shall illustrate typical use 

and layout of construction signs, drums, and other traffic control devices to be employed during each 

time period of work to maintain traffic and access to abutting properties. The Contractor must obtain 

approval of the Traffic Management plans from the Engineer prior to commencing work on the specified 

roadways. 

 

At the completion of work each day, the Contractor will be required to open the entire roadway to 

traffic. The length of alternating one-way traffic operations shall not exceed 500 feet. There shall be no 

more than one alternating one-way traffic operation within the roadway under construction at any time. 
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The Contractor shall notify all public safety agencies 48 hours prior to beginning any construction 

operation which will provide less than a 12 foot travel lane. 

 

The Contractor shall maintain access to and egress from all commercial and residential driveways 

throughout the project limits. The Contractor will be allowed to close said driveways to perform the 

required work during those periods when the businesses are closed unless permission is granted from the 

business owner to close the driveway during business hours. If a temporary closure of a residential 

driveway is necessary, the Contractor shall coordinate with the owner to determine the time period of 

the closure. All temporary connections to abutting driveways and existing roadways must be 

accomplished in a satisfactory manner prior to the end of the work day/night. At all times the Contractor 

shall provide emergency vehicle access.  

 

The Contractor shall place traffic drums or cones on top of or adjacent to all raised utility structures 

within the roadway. 

 

Detour of traffic outside of the project limits is prohibited. Local detours may be allowed for certain 

operations with the Engineer’s prior approval. 

 

Traffic Control During Construction Operations 

 

The following guidelines have been prepared to assist construction personnel in determining when and 

what type of traffic control patterns to use for various work items under certain conditions. These 

guidelines are directed to the safe and expeditious movement of traffic through work zones and to the 

safety of the work forces performing these operations. Also, it is necessary that all traffic control 

patterns be uniform, neat, and orderly so as to command respect by motorists. 

 

The attached basic principles and standards are minimum, and methods illustrated for controlling traffic 

through work areas are typical situations. The proper application of the standard protective devices 

depends on actual field conditions. 

 

Traffic Control Patterns: Traffic control patterns will be used when a work operation requires that all or 

part of any vehicle protrude onto any part of the travel lanes. The protection prescribed for each situation 

shall be based on the following: 

 

1. Speed and volume of traffic 

2. Duration of operation 

3. Exposure of hazards 

 

In case of horizontal or vertical sight restriction in advance of the work area, the traffic control patterns 

shall be extended to provide adequate sight distance to approaching traffic. 
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If any type is present on the traffic control pattern to shift traffic, the entire length of taper should be 

installed on a tangent section of roadway. 

 

Any existing signs that are in conflict with the traffic control patterns shall be removed, covered, or 

turned so as not to be readable by oncoming traffic. 

 

When installing the traffic control pattern, a “Buffer Space” should be provided. The Buffer Space 

should extend from the end of the transition taper to the beginning of the work area and should be free of 

equipment, workers, material, and parked vehicles. On multi-lane highways, where the posted speed 

limits are 45 MPH or more, the Buffer Space should not be less than 350 feet in length. 

 

No traffic control patterns will be required when vehicles are on emergency patrol type activity or when 

short duration stops are made and the equipment can be contained within the shoulder area. Flashing 

lights and flaggers will be used when required. 

Although each situation must be dealt with individually, conformity with these provisions is required. In 

situations not adequately covered by these provisions set forth in the traffic control patterns, the 

Contractor must contact the Engineer for assistance prior to setting up the work area. 

 

Placement of Signs: Signs must be placed in such a position to allow a motorist the opportunity to 

reduce speed prior to the location where the Contractor’s workforce is present. Signs are generally 

placed on the right side of the roadway. On multi-lane divided highways, when the traffic lane is 

impeded, dual installation of the advance signs on the right and left side of the highway should be 

installed where the median permits. On directional roadways, such as an off-ramp, where the sight 

distance to the sign on the right side of the highway is restricted, a duplication of this sign may be 

installed on the left side of the highway. 

 

Allowable Adjustment of Signs and Devices 

Shown on the Maintenance and Protection of Traffic Patterns 

 

The traffic control plans and patterns contained herewith indicate the locations and spacing of the signs 

and devices under ideal conditions. It is desirable to have signs and devices installed as shown thereon. 

 

Adjustments to standard signing plans and patterns shall be made only at the direction of the Engineer. 

The signing patterns are to be installed, as directed by the Engineer, to consider abutting properties, 

driveways, side roads and the vertical and horizontal curvature of the roadway.  If adjustments are made 

to these standard-signing patterns, the adjustments shall always be to improve the visibility of the 

signing and devices and to better control traffic. 

 

The Engineer may require that the signing pattern be located significantly in advance of the construction 

work site, in order to provide better sight line to the signing and safer traffic operations through the work 

zone. 
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Page 146 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



SECTION 9.71 - MAINTENANCE AND PROTECTION OF TRAFFIC (Cont’d) 
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9.71.02 - Materials: 

 

Add the following: 

 

1. Barricade Warning lights shall meet the requirements of Section 9.76 

2. Traffic cone shall meet the requirements of Section 9.77 

3. Traffic Drum shall meet the requirements of Section 9.78 

4. Construction Barricade shall meet the requirements of Section 9.79 

5. Construction Signs shall meet the requirements of Section 12.20 

 

9.71.05 - Basis of Payment 

 

Replace with the following: 

 

Maintenance and Protection of Traffic will not be separately paid.  No lump sum or unit price items are 

included for Maintenance and Protection of Traffic on this Project.  

 

The Contractor is responsible for all costs, including labor, equipment and services involved in the 

erection, maintenance, moving, adjusting, cleaning, relocating and storing of signs, barricades, drums, 

traffic cones and delineators furnished by the Contractor as well as all costs of labor and equipment 

involved in the maintenance of traffic lanes and detours, ordered or included in the approved scheme for 

maintenance of traffic. 

Page 150 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



APPENDIX A  

FEDERAL LABOR PROVISIONS & FEDERAL WAGE RATES 

Page 151 of 191
Bid No. 16-23 Burnside Avenue Bus Shelters



Federal Labor Standards Provisions U.S. Department of Housing 
and Urban Development 
Office of Labor Relations 

 

 
Previous editions are obsolete 

 
Page 1 of 5 

 

form HUD-4010 (06/2009) 
ref. Handbook 1344.1 

 
 

Applicabil ity 

The Project or  Program to which the construct ion work 
covered by this contract pertains is being assisted by the 
United States of America and the fol lowing Federal  Labor 
Standards Provisions are included in this Contract 
pursuant to the provisions appl icable to such Federal  
assistance. 

A.  1.  (i )  Minimum Wages.  All laborers and mechanics 
employed or working upon the site of the work, wi l l  be paid 
uncondit ional ly and not less often than once a week, and 
without subsequent deduct ion or rebate on any account 
(except such payrol l  deduct ions as are permit ted by 
regulat ions issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part  3),  the fu l l  amount of wages 
and bona f ide fr inge benefi ts (or cash equivalents thereof)  
due at t ime of payment computed at rates not less than 
those contained in the wage determinat ion of the 
Secretary of Labor which is attached hereto and made a 
part  hereof,  regardless of any contractual relat ionship 
which may be al leged to exist  between the contractor and 
such laborers and mechanics.  Contribut ions made or 
costs reasonably ant ic ipated for bona f ide fr inge benef i ts 
under Sect ion l(b)(2) of the Davis-Bacon Act on behalf  of  
laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv);  also, regular contribut ions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs, which 
cover the part icular weekly period, are deemed to be 
construct ively made or incurred during such weekly period. 

Such laborers and mechanics shal l  be paid the appropriate 
wage rate and fr inge benefi ts on the wage determinat ion 
for the classif icat ion of work actual ly performed, without 
regard to ski l l ,  except as provided in 29 CFR 5.5(a)(4).   
Laborers or mechanics performing work in more than one 
classif icat ion may be compensated at the rate specif ied for 
each classif icat ion for the t ime actual ly worked therein: 
Provided, That the employer’s payrol l  records accurately 
set forth the t ime spent in each classif icat ion in which 
work is performed.  The wage determinat ion (including any 
addit ional c lassif icat ion and wage rates conformed under 
29 CFR 5.5(a)(1)(i i ) and the Davis-Bacon poster (WH-
1321) shal l  be posted at al l  t imes by the contractor and i ts 
subcontractors at the site of the work in a prominent and 
accessible, place where i t  can be easi ly seen by the 
workers. 

(i i )  (a) Any class of laborers or mechanics which is not 
l isted in the wage determinat ion and which is to be 
employed under the contract shal l  be classif ied in 
conformance with the wage determinat ion.  HUD shal l  
approve an addit ional c lassif icat ion and wage rate and 
fr inge benefi ts therefor only when the fol lowing cri ter ia 
have been met: 

(1)   The work to be performed by the classif icat ion 
requested is not performed by a classif icat ion in the wage 
determinat ion; and 

(2)  The classif icat ion is  ut i l ized in the area by the 
construct ion industry;  and 

(3)  The proposed wage rate, including any bona f ide 
fr inge benefi ts,  bears a reasonable relat ionship to the 
wage rates contained in the wage determinat ion.  

(b)  I f  the contractor and the laborers and mechanics to be 
employed in the classif icat ion (i f  known), or their  
representat ives, and HUD or i ts designee agree on the 
classif icat ion and wage rate (including the amount 
designated for fr inge benefi ts where appropriate),  a report  
of the act ion taken shal l  be sent by HUD or i ts designee to 
the Administrator of the Wage and Hour Divis ion,  
Employment Standards Administrat ion, U.S. Department of 
Labor, Washington, D.C.  20210.  The Administrator,  or an 
authorized representat ive, wi l l  approve, modify,  or  
disapprove every addit ional  c lassif icat ion act ion within 30 
days of receipt and so advise HUD or i ts designee or wi l l  
not i fy HUD or i ts designee within the 30-day period that 
addit ional t ime is necessary. (Approved by the Off ice of 
Management and Budget under OMB control number 1215-
0140.)  

(c)  In the event the contractor,  the laborers or mechanics 
to be employed in the classif icat ion or their  
representat ives, and HUD or i ts designee do not agree on 
the proposed classif icat ion and wage rate (including the 
amount designated for f r inge benefi ts,  where appropriate),  
HUD or i ts designee shal l  refer the quest ions, including 
the views of al l  interested part ies and the recommendation 
of HUD or i ts designee, to the Administrator for  
determinat ion.  The Administrator,  or an authorized 
representat ive, wi l l  issue a determinat ion within 30 days of  
receipt and so advise HUD or i ts designee or wi l l  not i fy 
HUD or i ts designee within the 30-day period that 
addit ional t ime is necessary. (Approved by the Off ice of 
Management and Budget under OMB Control Number 
1215-0140.)  

(d)  The wage rate (including fr inge benefi ts where 
appropriate) determined pursuant to subparagraphs 
(1)(i i ) (b) or (c) of this paragraph, shal l  be paid to al l  
workers performing work in the classif icat ion under th is 
contract from the f irst  day on which work is performed in 
the classif icat ion.  

(i i i )   Whenever the minimum wage rate prescribed in the 
contract for  a class of  laborers or mechanics includes a 
fr inge benefi t  which is not expressed as an hourly rate, the 
contractor shal l  ei ther pay the benefi t  as stated in the 
wage determinat ion or shal l  pay another bona f ide fr inge 
benefi t  or an hourly cash equivalent thereof.  

(iv)  I f  the contractor does not make payments to a trustee 
or other third person, the contractor may consider as part  
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of the wages of any laborer or mechanic the amount of any 
costs reasonably ant ic ipated in providing bona f ide fr inge 
benefi ts under a plan or program, Provided, That the 
Secretary of Labor has found, upon the writ ten request of 
the contractor,  that the appl icable standards of the Davis-
Bacon Act have been met.  The Secretary of Labor may 
require the contractor to set aside in a separate account 
assets for the meeting of obl igat ions under the plan or 
program. (Approved by the Off ice of Management and 
Budget under OMB Control Number 1215-0140.)  

2.  Withholding.  HUD or i ts designee shal l  upon i ts own 
act ion or upon writ ten request of an authorized 
representat ive of the Department of Labor withhold or 
cause to be withheld from the contractor under this 
contract or any other Federal contract with the same prime 
contractor,  or any other Federal ly-assisted contract 
subject to Davis-Bacon prevai l ing wage requirements, 
which is held by the same prime contractor so much of the 
accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including 
apprent ices, trainees and helpers, employed by the 
contractor or any subcontractor the ful l  amount of wages 
required by the contract In the event of fai lure to pay any 
laborer or mechanic, including any apprent ice, trainee or 
helper,  employed or working on the site of the work, al l  or 
part  of the wages required by the contract,  HUD or i ts 
designee may, after wr i t ten not ice to the contractor,  
sponsor, appl icant,  or owner, take such act ion as may be 
necessary to cause the suspension of any further 
payment,  advance, or guarantee of funds unt i l  such 
violat ions have ceased.  HUD or i ts designee may, after 
wri t ten not ice to the contractor,  disburse such amounts 
withheld for and on account of the contractor or 
subcontractor to the respect ive employees to whom they 
are due.  The Comptrol ler General shal l  make such 
disbursements in the case of direct Davis-Bacon Act 
contracts. 

3.  (i)  Payrolls and basic records.  Payrol ls and basic 
records relat ing thereto shal l  be maintained by the 
contractor during the course of the work preserved for a 
period of three years thereafter for al l  laborers and 
mechanics working at the si te of the work.  Such records 
shal l  contain the name, address, and social secur i ty 
number of each such worker,  his or her correct 
c lassif icat ion, hourly rates of wages paid (including rates 
of contribut ions or costs ant ic ipated for bona f ide fr inge 
benefi ts or cash equivalents  thereof of the types described 
in Sect ion l (b)(2)(B) of the Davis-bacon Act),  dai ly and 
weekly number of hours worked, deduct ions made and 
actual wages paid.  Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs 
reasonably ant ic ipated in providing benefi ts under a plan 
or program described in Sect ion l(b)(2)(B) of the Davis-
Bacon Act,  the contractor shal l  maintain records which 
show that the commitment to provide such benefi ts is 
enforceable, that the plan or program is f inancial ly 
responsible, and that the plan or program has been 

communicated in writ ing to the laborers or mechanics 
affected, and records which show the costs ant ic ipated or 
the actual cost incurred in providing such benefi ts.  
Contractors employing apprent ices or trainees under 
approved programs shal l  maintain wr it ten evidence of the 
registrat ion of  apprent iceship programs and cert i f icat ion of  
trainee programs, the registrat ion of the apprent ices and 
trainees, and the rat ios and wage rates prescribed in the 
appl icable programs. (Approved by the Off ice of 
Management and Budget under OMB Control Numbers 
1215-0140 and 1215-0017.)  

(i i )  (a)  The contractor shal l  submit weekly for  each week 
in which any contract work is performed a copy of al l  
payrol ls to HUD or i ts designee i f  the agency is a party to 
the contract,  but i f  the agency is not such a party,  the 
contractor wi l l  submit the payrol ls to the appl icant 
sponsor, or owner,  as the case may be,  for  transmission to 
HUD or i ts designee.  The payrol ls submitted shal l  set out 
accurately and completely al l  of  the information required 
to be maintained under 29 CFR 5.5(a)(3)(i) except that ful l  
social securi ty numbers and home addresses shal l  not be 
included on weekly transmittals.   Instead the payrol ls shal l  
only need to include an individual ly ident i fying number for  
each employee (e.g.,  the last four digits of the employee’s 
social securi ty number).   The required weekly payrol l  
information may be submitted in any form desired. 
Optional  Form WH-347 is avai lable for th is purpose from 
the Wage and Hour Divis ion Web site at 
http:/ /www.dol.gov/esa/whd/forms/wh347instr.htm or i ts 
successor site.   The prime contractor is responsible for  
the submission of copies of payrol ls by al l  subcontractors.  
Contractors and subcontractors shal l  maintain the ful l  
social securi ty number and current address of each 
covered worker,  and shal l  provide them upon request to 
HUD or i ts designee i f  the agency is a party to the 
contract,  but i f  the agency is not such a party,  the 
contractor wi l l  submit the payrol ls to the appl icant 
sponsor, or owner,  as the case may be,  for  transmission to 
HUD or i ts designee, the contractor,  or the Wage and Hour 
Divis ion of the Department of Labor for  purposes of an 
invest igat ion or audit  of  compliance with prevai l ing wage 
requirements.  I t is not a violat ion of this subparagraph for 
a prime contractor to require a subcontractor to provide 
addresses and social securi ty numbers to the prime 
contractor for i ts own records, without weekly submission 
to HUD or i ts designee.  (Approved by the Off ice of 
Management and Budget under OMB Control Number 
1215-0149.)   

(b)  Each payrol l  submitted shal l  be accompanied by a 
“Statement of Compliance,”  s igned by the contractor or 
subcontractor or his or her agent who pays or supervises 
the payment of the persons employed under the contract 
and shal l  cert i fy the fol lowing: 

(1)   That the payrol l  for the payrol l  period contains the 
information required to be provided under 29 CFR 5.5 
(a)(3)(i i ),  the appropriate information is being maintained 
under 29 CFR 5.5(a)(3)(i),  and that such information is 
correct and complete; 
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(2)  That each laborer or mechanic (including each helper,  
apprent ice, and trainee) employed on the contract during 
the payrol l  period has been paid the ful l  weekly wages 
earned, without rebate, either di rect ly or indi rect ly,  and 
that no deduct ions have been made either di rect ly or 
indirect ly from the ful l  wages earned, other than 
permissible deduct ions as set forth in 29 CFR Part 3;  

(3)  That each laborer or mechanic has been paid not less 
than the appl icable wage rates and fr inge benefi ts or cash 
equivalents for the classif icat ion of work performed, as 
specif ied in the appl icable wage determinat ion 
incorporated into the contract. 

(c)  The weekly submission of a properly executed 
cert i f icat ion set forth on the reverse side of Optional Form 
WH-347 shal l  sat isfy the requirement for submission of the 
“Statement of Compliance” required by subparagraph 
A.3.(i i )(b).  

(d)  The fals i f icat ion of any of the above cert i f icat ions may 
subject the contractor or subcontractor to civi l  or c riminal  
prosecut ion under Sect ion 1001 of Tit le 18 and Sect ion 
231 of Tit le 31 of the United States Code. 

(i i i )  The contractor or subcontractor shal l  make the 
records required under subparagraph A.3.(i) avai lable for 
inspect ion, copying, or transcript ion by authorized 
representat ives of HUD or i ts designee or the Department 
of Labor, and shal l  permit such representat ives to 
interview employees during working hours on the job.   I f 
the contractor or subcontractor fai ls to submit the required 
records or to make them avai lable, HUD or i ts designee 
may, after wri t ten not ice to the contractor,  sponsor, 
appl icant or owner, take such act ion as may be necessary 
to cause the suspension of any further payment,  advance, 
or guarantee of funds.  Furthermore, fai lure to submit the 
required records upon request or to make such records 
avai lable may be grounds for debarment act ion pursuant to 
29 CFR 5.12.  

4.  Apprentices and Trainees.   

(i )  Apprentices.  Apprent ices wil l  be permit ted to work at 
less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individual ly registered in a bona f ide apprent iceship 
program registered with the U.S. Department of Labor, 
Employment and Training Administrat ion, Off ice of  
Apprent iceship Training, Employer and Labor Services, or  
with a State Apprent iceship Agency recognized by the 
Off ice, or i f  a person is employed in his or her f i rst  90 
days of probat ionary employment as an apprent ice in such 
an apprent iceship program, who is not individual ly 
registered in the program, but who has been cert i f ied by 
the Off ice of Apprent iceship Training, Employer and Labor 
Services or a State Apprent iceship Agency (where 
appropriate) to be el igible for probat ionary employment as 
an apprent ice.  The al lowable rat io of apprent ices to 
journeymen on the job site in any craft  c lassif icat ion shal l  
not be greater than the rat io permit ted to the contractor as 
to the ent ire work force under the registered program.  Any 
worker l isted on a payrol l  at  an apprent ice wage rate, who 

is not registered or otherwise employed as stated above,  
shal l  be paid not less than the appl icable wage rate on the 
wage determinat ion for the classif icat ion of work actual ly 
performed.  In addit ion, any apprent ice performing work on 
the job site in excess of the rat io permit ted under the 
registered program shal l  be paid not less than the 
appl icable wage rate on the wage determinat ion for the 
work actual ly performed.  Where a contractor is performing 
construct ion on a project in a local i ty other than that  in 
which i ts program is registered, the rat ios and wage rates 
(expressed in percentages of the journeyman’s hourly 
rate) specif ied in the contractor’s or subcontractor’s 
registered program shal l  be observed.  Every apprent ice 
must be paid at not less than the rate specif ied in the 
registered program for the apprent ice’s level of progress, 
expressed as a percentage of the journeymen hourly rate 
specif ied in the appl icable wage determinat ion.  
Apprent ices shal l  be paid fr inge benefi ts in accordance 
with the provisions of the apprent iceship program.  I f the 
apprent iceship program does not specify fr inge benefi ts, 
apprent ices must be paid the ful l  amount of f r inge benefi ts 
l isted on the wage determinat ion for the appl icable 
classif icat ion.  I f  the Administrator determines that a 
dif ferent pract ice prevai ls for the appl icable apprent ice 
classif icat ion, fr inges shal l  be paid in accordance with that 
determinat ion.  In the event the Off ice of Apprent iceship 
Training, Employer and Labor Services, or a State 
Apprent iceship Agency recognized by the Off ice, 
withdraws approval of an apprent iceship program, the 
contractor wi l l  no longer be permit ted to ut i l ize 
apprent ices at less than the appl icable predetermined rate 
for the work performed unt i l  an acceptable program is 
approved.  

(i i )  Trainees.  Except as provided in 29 CFR 5.16,  
trainees wil l  not be permitted to work at less than the 
predetermined rate for  the work performed unless they are 
employed pursuant ‘ , to and individual ly registered in a 
program which has received prior approval,  evidenced by 
formal cert i f icat ion by the U.S. Department of Labor, 
Employment and Training Administrat ion.  The rat io of 
t rainees to journeymen on the job site shal l  not be greater 
than permit ted under the plan approved by the 
Employment and Training Administrat ion.  Every trainee 
must be paid at not less than the rate specif ied in the 
approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly rate 
specif ied in the appl icable wage determinat ion.  Trainees 
shal l  be paid fr inge benefi ts in accordance with the 
provisions of the trainee program.  I f the trainee program 
does not mention fr inge benefi ts,  t rainees shal l  be paid 
the ful l  amount of f r inge benefi ts l isted on the wage 
determinat ion unless the Administrator of the Wage and 
Hour Divis ion determines that there is an apprent iceship 
program associated with the corresponding journeyman 
wage rate on the wage determinat ion which provides for 
less than ful l  f r inge benefi ts for apprent ices.  Any 
employee l isted on the payrol l  at  a trainee rate who is not 
registered and part ic ipat ing in a training plan approved by 
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the Employment and Training Administrat ion shal l  be paid 
not less than the appl icable wage rate on the wage 
determinat ion for  the work actual ly performed.  In addit ion, 
any trainee performing work on the job site in excess of 
the rat io permit ted under the registered program shal l  be 
paid not less than the appl icable wage rate on the wage 
determinat ion for the work actual ly performed.  In the 
event the Employment and Training Administrat ion 
withdraws approval of a tra ining program, the contractor 
wi l l  no longer be permit ted to ut i l ize trainees at less than 
the appl icable predetermined rate for the work performed 
unt i l  an acceptable program is approved.  

(i i i )  Equal employment opportunity.  The ut i l izat ion of 
apprent ices, trainees and journeymen under 29 CFR Part 5 
shal l  be in conformity with the equal employment 
opportunity requirements of Execut ive Order 11246, as 
amended, and 29 CFR Part 30. 

5.  Compliance with Copeland Act requirements.  The 
contractor shal l  comply with the requirements of 29 CFR 
Part 3 which are incorporated by reference in this contract 

6.  Subcontracts.  The contractor or subcontractor wi l l  
insert  in any subcontracts the clauses contained in 
subparagraphs 1 through 11 in th is paragraph A and such 
other clauses as HUD or i ts designee may by appropr iate 
instruct ions require, and a copy of the appl icable 
prevai l ing wage decision, and also a clause requiring the 
subcontractors to include these clauses in any lower t ier  
subcontracts.  The prime contractor shal l  be responsible 
for the compliance by any subcontractor or lower t ier  
subcontractor with al l  the contract c lauses in this 
paragraph.  

7.  Contract termination; debarment.  A breach of the 
contract c lauses in 29 CFR 5.5 may be  grounds for 
terminat ion of the contract and for debarment  as a 
contractor and a subcontractor as provided in 29 CFR 
5.12.  

8.  Compliance with Davis-Bacon and Related Act Requirements.  
All rul ings and interpretat ions of the Davis-Bacon and 
Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
herein incorporated by reference in this contract 

9.  Disputes concerning labor standards.  Disputes 
aris ing out of the labor standards provisions of this 
contract shal l  not be subject to the general disputes 
clause of this contract.   Such disputes shal l  be resolved in 
accordance with the procedures of the Department of 
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this c lause include disputes between 
the contractor (or any of i ts subcontractors) and HUD or 
i ts designee, the U.S. Department of Labor, or the 
employees or their representat ives. 

10.  (i)  Certification of Eligibil ity.  By entering into th is 
contract the contractor cert i f ies that neither i t  (nor he or 
she) nor any person or f i rm who has an interest in the 
contractor’s f i rm is a person or f i rm inel igible to be 
awarded Government contracts by virtue of Sect ion 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be 

awarded HUD contracts or part ic ipate in HUD programs 
pursuant to 24 CFR Part 24.  

(i i )   No part  of this contract shal l  be subcontracted to any 
person or f i rm inel igible for award of a Government 
contract by virtue of  Sect ion 3(a) of the Davis-Bacon Act 
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or 
part ic ipate in HUD programs pursuant to 24 CFR Part 24. 

(i i i )  The penalty for making false statements is prescribed 
in the U.S. Criminal Code, 18 U.S.C. 1001.  Addit ional ly,  
U.S. Criminal Code, Sect ion 1 01 0, Tit le 18, U.S.C.,  
“Federal Housing Administrat ion transact ions”,  provides in 
part :  “Whoever, for the purpose of .  .  .  inf luencing in any 
way the act ion of such Administrat ion.. . . .  makes, utters or 
publ ishes any statement knowing the same to be false. . . . . 
shal l  be f ined not more than $5,000 or imprisoned not 
more than two years, or both.”  

11.  Complaints, Proceedings, or Testimony by 
Employees.   No laborer or mechanic to whom the wage, 
salary, or other labor standards provisions of this Contract 
are appl icable shal l  be discharged or in any other manner 
discriminated against by the Contractor or any 
subcontractor because such employee has f i led any 
complaint or inst i tuted or caused to be inst i tuted any 
proceeding or has test i f ied or is about to test i fy in any 
proceeding under or relat ing to the labor standards 
appl icable under this Contract to his employer.  

B.  Contract Work Hours and Safety Standards Act.  The 
provisions of this paragraph B are applicable where the amount of the 
prime contract exceeds $100,000.  As used in this paragraph, the 
terms “laborers” and “mechanics” include watchmen and guards. 

(1)  Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which the 
individual is employed on such work to work in excess of 40 hours in 
such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of 40 hours in such 
workweek. 

(2)  Violation; l iabil ity for unpaid wages; l iquidated 
damages.  In the event of any violat ion of the clause set 
forth in subparagraph (1) of  this paragraph, the contractor 
and any subcontractor responsible therefor shal l  be l iable 
for the unpaid wages.  In addit ion, such contractor and 
subcontractor shal l  be l iable to the United States (in the 
case of work done under contract for the District  of  
Columbia or a terri tory,  to such District  or to such 
terri tory),  for  l iquidated damages.  Such l iquidated 
damages shal l  be computed with respect to each individual 
laborer or mechanic, including watchmen and guards, 
employed in violat ion of  the clause set forth in 
subparagraph (1) of this paragraph, in the sum of $10 for each 
calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of 40 hours without payment 
of the overtime wages required by the clause set forth in sub 
paragraph (1) of this paragraph.  
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(3)  Withholding for unpaid wages and l iquidated 
damages.  HUD or i ts designee shal l  upon i ts own act ion 
or upon writ ten request of an authorized representat ive of 
the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by 
the contractor or subcontractor under any such contract or  
any other Federal  contract with the same prime contract, 
or any other Federal ly-assisted contract subject to the 
Contract Work Hours and Safety Standards Act which is 
held by the same prime contractor such sums as may be 
determined to be necessary to sat isfy any l iabi l i t ies of 
such contractor or subcontractor for unpaid wages and 
l iquidated damages as provided in the clause set forth in 
subparagraph (2) of this paragraph.  

(4)  Subcontracts.  The contractor or subcontractor shal l  
insert  in any subcontracts the clauses set forth in 
subparagraph (1) through (4) of this paragraph and also a 
clause requiring the subcontractors to include these 
clauses in any lower t ier subcontracts.  The prime 
contractor shal l  be responsible for compliance by any 
subcontractor or lower t ier subcontractor with the clauses 
set forth in subparagraphs (1) through (4) of this 
paragraph.  

C.  Health and Safety.  The provisions of this paragraph C  are 
applicable where the amount of the prime contract exceeds $100,000. 

(1)   No laborer or mechanic shal l  be required to work in 
surroundings or under working condit ions which are 
unsanitary, hazardous, or dangerous to his health and 
safety as determined under construct ion safety and heal th 
standards promulgated by the Secretary of Labor by 
regulat ion.  

(2)   The Contractor shal l  comply with al l  regulat ions 
issued by the Secretary of Labor pursuant to Tit le 29 Part 
1926 and fa i lure to comply may result  in imposit ion of 
sanct ions pursuant to the Contract Work Hours and Safety 
Standards Act,  (Publ ic Law 91-54, 83 Stat 96).   40 USC 
3701 et seq.  

(3)  The contractor shal l  include the provisions of this 
paragraph in every subcontract so that such provisions wi l l  
be binding on each subcontractor.   The contractor shal l  
take such act ion with respect to any subcontractor as the 
Secretary of Housing and Urban Development or the 
Secretary of Labor shal l  di rect as a means of enforcing 
such provisions. 
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Fact Sheet #66: The Davis-Bacon and Related Acts (DBRA) 
 
This fact sheet provides general information concerning DBRA.   
 
Coverage 
 
DBRA requires payment of prevailing wages on federally funded or assisted construction projects.   
The Davis-Bacon Act applies to each federal government or District of Columbia contract in excess of $2,000 
for the construction, alteration, or repair (including painting and decorating) of public buildings or public works.  
Many federal laws that authorize federal assistance for construction through grants, loans, loan guarantees, and 
insurance are Davis-Bacon “related Acts.”  The “related Acts” include provisions that require Davis-Bacon 
labor standards apply to most federally assisted construction. Examples of “related Acts” include the Federal-
Aid Highway Acts, the Housing and Community Development Act of 1974, and the Federal Water Pollution 
Control Act. 
 
Basic Provisions/Requirements 
 
Contractors and subcontractors must pay laborers and mechanics employed directly upon the site of the work 
at least the locally prevailing wages (including fringe benefits), listed in the Davis-Bacon wage determination 
in the contract, for the work performed.  Davis-Bacon labor standards clauses must be included in covered 
contracts.   
 
The Davis-Bacon "prevailing wage" is the combination of the basic hourly rate and any fringe benefits listed in 
a Davis-Bacon wage determination.  The contractor’s obligation to pay at least the prevailing wage listed in the 
contract wage determination can be met by paying each laborer and mechanic the applicable prevailing wage 
entirely as cash wages or by a combination of cash wages and employer-provided bona fide fringe benefits. 
Prevailing wages, including fringe benefits, must be paid on all hours worked on the site of the work. 

Apprentices or trainees may be employed at less than the rates listed in the contract wage determination only 
when they are in an apprenticeship program registered with the Department of Labor or with a state 
apprenticeship agency recognized by the Department.  

Contractors and subcontractors are required to pay covered workers weekly and submit weekly certified 
payroll records to the contracting agency.  They are also required to post the applicable Davis-Bacon wage 
determination with the Davis-Bacon poster (WH-1321) on the job site in a prominent and accessible place 
where they can be easily seen by the workers.   
 
Davis-Bacon Wage Determinations 
 
Davis-Bacon wage determinations are published on the Wage Determinations On Line (WDOL) website for 
contracting agencies to incorporate them into covered contracts.  The “prevailing wages” are determined based 
on wages paid to various classes of laborers and mechanics employed on specific types of construction projects 
in an area. Guidance on determining the type of construction is provided in All Agency Memoranda Nos. 130 
and 131.
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Penalties/Sanctions and Appeals 
 
Contract payments may be withheld in sufficient amounts to satisfy liabilities for underpayment of wages and 
for liquidated damages for overtime violations under the Contract Work Hours and Safety Standards Act 
(CWHSSA). In addition, violations of the Davis-Bacon contract clauses may be grounds for  contract 
termination, contractor liability for any resulting costs to the government and debarment from future contracts 
for a period up to three years.  
 
Contractors and subcontractors may challenge determinations of violations and debarment before an 
Administrative Law Judge (ALJ). Interested parties may appeal ALJ decisions to the Department’s 
Administrative Review Board. Final Board determinations on violations and debarment may be appealed to and 
are enforceable through the federal courts.  
 
Typical Problems  
 
(1) Misclassification of laborers and mechanics. (2) Failure to pay full prevailing wage, including fringe 
benefits, for all hours worked (including overtime hours). (3) Inadequate recordkeeping, such as not counting all 
hours worked or not recording hours worked by an individual in two or more classifications during a day. (4) 
Failure of to maintain a copy of bona fide apprenticeship program and individual registration documents for 
apprentices. (5) Failure to submit certified payrolls weekly.  (6) Failure to post the Davis-Bacon poster and 
applicable wage determination.  
 
Relation to State, Local, and Other Federal Laws 
 
The Copeland "Anti-Kickback" Act prohibits contractors from in any way inducing an employee to give up any 
part of the compensation to which he or she is entitled under his or her contract of employment, and requires 
contractors to submit a weekly statement of the wages paid to each employee performing DBRA covered work. 
 
Contractors on projects subject to DBRA labor standards may also be subject to additional prevailing wage and 
overtime pay requirements under State (and local) laws.  Also, overtime work pay requirements under 
CWHSSA) and the Fair Labor Standards Act may apply.   
 
Under Reorganization Plan No. 14 of 1950, (5 U.S.C.A. Appendix), the federal contracting or assistance-
administering agencies have day-to-day responsibility for administration and enforcement of the Davis-Bacon 
labor standards provisions and, in order to promote consistent and effective enforcement, the Department of 
Labor has regulatory and oversight authority, including the authority to  investigate compliance. 
 
Where to Obtain Additional Information 
 
For additional information, visit our Wage and Hour Division Website: http://www.wagehour.dol.gov 
and/or call our toll-free information and helpline, available 8 a.m. to 5 p.m. in your time zone, 1-866-
4USWAGE (1-866-487-9243). 
 
This publication is for general information and is not to be considered in the same light as official statements of 
position contained in the regulations. 
 
U.S. Department of Labor 
Frances Perkins Building 
200 Constitution Avenue, NW 
Washington, DC 20210 

1-866-4-USWAGE
 TTY: 1-866-487-9243

Contact Us
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U.S. Department of Labor PAYROLL 
(For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)
Wage and Hour Division 

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number.


NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1215-0149 
Expires: 12/31/2011 

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) (2) (3) (4) DAY AND DATE (5) (6) (7) (9) 
(8) 

DEDUCTIONS 

O 

O 

O 

O 

O 

O 

O 

O 

NAME AND INDIVIDUAL IDENTIFYING NUMBER
   (e.g., LAST FOUR DIGITS OF SOCIAL SECURITY 

NUMBER) OF WORKER N
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T

. 

HOURS WORKED EACH DAY 
TOTAL 
HOURS 

RATE 
OF PAY 

GROSS 
AMOUNT 
EARNED FICA 

WITH-
HOLDING 

TAX OTHER 
TOTAL 

DEDUCTIONS 

NET 
WAGES 

PAID 
FOR WEEK 

S 

S

S 

S 

S 

S 

S 

S 

Rev. Dec. 2008

Rev. Dec. 2008

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the  preceding week."  U.S. Department of Labor (DOL) regulations at  
29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.  
Washington, D.C. 20210

(over)
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Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 

all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the 
classifications set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide 
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of 
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a 
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such 
employees, except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 
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EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT


fOR LABORERS AND MECHANICS

EMPLOYED ON fEDERAL OR fEDERALLY

ASSISTED CONSTRUCTION PROjECTS


THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION


PREVAILING 
WAGES 

OVERTIME 

ENFORCEMENT 

APPRENTICES 

PROPER PAY 

You must be paid not less than the wage rate listed in the Davis-Bacon 
Wage Decision posted with this Notice for the work you perform. 

You must be paid not less than one and one-half times your basic 
rate of pay for all hours worked over 40 in a work week. There are few 
exceptions. 

Contract payments can be withheld to ensure workers receive wages 
and overtime pay due, and liquidated damages may apply if overtime 
pay requirements are not met. Davis-Bacon contract clauses allow 
contract termination and debarment of contractors from future federal 
contracts for up to three years. A contractor who falsifies certified 
payroll records or induces wage kickbacks may be subject to civil or 
criminal prosecution, fines and/or imprisonment. 

Apprentice rates apply only to apprentices properly registered under 
approved Federal or State apprenticeship programs. 

If you do not receive proper pay, or require further information on the 
applicable wages, contact the Contracting Officer listed below: 

or contact the U.S. Department of Labor’s Wage and Hour Division.  


1-866-4-USWAGE 
(1-866-487-9243) TTY: 1-877-889-5627 

WWW.WAGEHOUR.DOL.GOV 
U.S. Department of Labor Employment Standards Administration  Wage and Hour Division 

WH 1321(Revised April 2009) 

	 		 For additional information: 
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Sara Ross
Housing Planning Analyst
Town of East Hartford
740 Main Street
East Hartford, CT  06108
Telephone:  1-860-291-7210
E-mail:  SRoss@easthartfordct.gov



             
         

           
          

        
        

               
           

         
        

           
            

           
         

         
          

         
          

          
           

    

           
          

       

              
               

Equal Employment Opportunity is


THE LAW
	
Private Employers, State and Local Governments, Educational Institutions, Employment Agencies and Labor Organizations
�

Applicants to and employees of most private employers, state and local governments, educational institutions, 

employment agencies and labor organizations are protected under Federal law from discrimination on the following bases:
�

RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN 
Title VII of the Civil Rights Act of 1964, as amended, protects applicants and 
employees from discrimination in hiring, promotion, discharge, pay, fringe benefits, 
job training, classification, referral, and other aspects of employment, on the basis 
of race, color, religion, sex (including pregnancy), or national origin. Religious 
discrimination includes failing to reasonably accommodate an employee’s religious 
practices where the accommodation does not impose undue hardship. 

DISABILITY 
Title I and Title V of the Americans with Disabilities Act of 1990, as amended, protect 
qualified individuals from discrimination on the basis of disability in hiring, promotion, 
discharge, pay, fringe benefits, job training, classification, referral, and other 
aspects of employment. Disability discrimination includes not making reasonable 
accommodation to the known physical or mental limitations of an otherwise qualified 
individual with a disability who is an applicant or employee, barring undue hardship. 

AGE 
The Age Discrimination in Employment Act of 1967, as amended, protects 
applicants and employees 40 years of age or older from discrimination based on 
age in hiring, promotion, discharge, pay, fringe benefits, job training, classification, 
referral, and other aspects of employment. 

SEX (WAGES) 
In addition to sex discrimination prohibited by Title VII of the Civil Rights Act, as 
amended, the Equal Pay Act of 1963, as amended, prohibits sex discrimination in 
the payment of wages to women and men performing substantially equal work, 
in jobs that require equal skill, effort, and responsibility, under similar working 
conditions, in the same establishment. 

GENETICS 
Title II of the Genetic Information Nondiscrimination Act of 2008 protects applicants 
and employees from discrimination based on genetic information in hiring, 
promotion, discharge, pay, fringe benefits, job training, classification, referral, and 
other aspects of employment. GINA also restricts employers’ acquisition of genetic 
information and strictly limits disclosure of genetic information. Genetic information 
includes information about genetic tests of applicants, employees, or their family 
members; the manifestation of diseases or disorders in family members (family 
medical history); and requests for or receipt of genetic services by applicants, 
employees, or their family members. 

RETALIATION 
All of these Federal laws prohibit covered entities from retaliating against a 
person who files a charge of discrimination, participates in a discrimination 
proceeding, or otherwise opposes an unlawful employment practice. 

WHAT TO DO IF YOU BELIEVE DISCRIMINATION HAS OCCURRED 
There are strict time limits for filing charges of employment discrimination. To 
preserve the ability of EEOC to act on your behalf and to protect your right to file a 
private lawsuit, should you ultimately need to, you should contact EEOC promptly 
when discrimination is suspected: 
The U.S. Equal Employment Opportunity Commission (EEOC), 1-800-669-4000 
(toll-free) or 1-800-669-6820 (toll-free TTY number for individuals with hearing 
impairments). EEOC field office information is available at www.eeoc.gov or 
in most telephone directories in the U.S. Government or Federal Government 
section. Additional information about EEOC, including information about charge 
filing, is available at www.eeoc.gov. 
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Employers Holding Federal Contracts or Subcontracts 

Applicants to and employees of companies with a Federal government contract or subcontract 
are protected under Federal law from discrimination on the following bases: 

RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN 
Executive Order 11246, as amended, prohibits job discrimination on the basis 
of race, color, religion, sex or national origin, and requires affirmative action to 
ensure equality of opportunity in all aspects of employment. 

INDIVIDUALS WITH DISABILITIES 
Section 503 of the Rehabilitation Act of 1973, as amended, protects qualified 
individuals from discrimination on the basis of disability in hiring, promotion, 
discharge, pay, fringe benefits, job training, classification, referral, and 
other aspects of employment. Disability discrimination includes not making 
reasonable accommodation to the known physical or mental limitations of an 
otherwise qualified individual with a disability who is an applicant or employee, 
barring undue hardship.  Section 503 also requires that Federal contractors take 
affirmative action to employ and advance in employment qualified individuals 
with disabilities at all levels of employment, including the executive level. 

DISABLED, RECENTLY SEPARATED, OTHER PROTECTED, 
AND ARMED FORCES SERVICE MEDAL VETERANS 
The Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended, 38 
U.S.C. 4212, prohibits job discrimination and requires affirmative action to employ 
and advance in employment disabled veterans, recently separated veterans (within 

three years of discharge or release from active duty), other protected veterans 
(veterans who served during a war or in a campaign or expedition for which a 
campaign badge has been authorized), and Armed Forces service medal veterans 
(veterans who, while on active duty, participated in a U.S. military operation for 
which an Armed Forces service medal was awarded). 

RETALIATION 
Retaliation is prohibited against a person who files a complaint of discrimination, 
participates in an OFCCP proceeding, or otherwise opposes discrimination 
under these Federal laws. 

Any person who believes a contractor has violated its nondiscrimination or 
affirmative action obligations under the authorities above should contact 
immediately: 

The Office of Federal Contract Compliance Programs (OFCCP), U.S. 
Department of Labor, 200 Constitution Avenue, N.W., Washington, D.C. 
20210, 1-800-397-6251 (toll-free) or (202) 693-1337 (TTY).  OFCCP may also be 
contacted by e-mail at OFCCP-Public@dol.gov, or by calling an OFCCP regional 
or district office, listed in most telephone directories under U.S. Government, 
Department of Labor. 

Programs or Activities Receiving Federal Financial Assistance 

RACE, COLOR, NATIONAL ORIGIN, SEX INDIVIDUALS WITH DISABILITIES 
In addition to the protections of Title VII of the Civil Rights Act of 1964, as Section 504 of the Rehabilitation Act of 1973, as amended, prohibits employment 
amended, Title VI of the Civil Rights Act of 1964, as amended, prohibits discrimination on the basis of disability in any program or activity which receives 
discrimination on the basis of race, color or national origin in programs or Federal financial assistance. Discrimination is prohibited in all aspects of 
activities receiving Federal financial assistance. Employment discrimination employment against persons with disabilities who, with or without reasonable 
is covered by Title VI if the primary objective of the financial assistance is accommodation, can perform the essential functions of the job. 
provision of employment, or where employment discrimination causes or may 

If you believe you have been discriminated against in a program of any cause discrimination in providing services under such programs. Title IX of the 
institution which receives Federal financial assistance, you should immediately Education Amendments of 1972 prohibits employment discrimination on the 
contact the Federal agency providing such assistance. basis of sex in educational programs or activities which receive Federal financial 

assistance. 

EEOC 9/02 and OFCCP 8/08 Versions Useable With 11/09 Supplement EEOC-P/E-1 (Revised 11/09) 
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General Decision Number: CT160014 04/08/2016  CT14

Superseded General Decision Number: CT20150014

State: Connecticut

Construction Type: Heavy

County: Hartford County in Connecticut.

HEAVY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage

of $10.15 for calendar year 2016 applies to all contracts

subject to the Davis-Bacon Act for which the solicitation was

issued on or after January 1, 2015. If this contract is covered

by the EO, the contractor must pay all workers in any

classification listed on this wage determination at least

$10.15 (or the applicable wage rate listed on this wage

determination, if it is higher) for all hours spent performing

on the contract in calendar year 2016. The EO minimum wage rate

will be adjusted annually. Additional information on contractor

requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date

          0              01/08/2016

          1              01/15/2016

          2              04/08/2016

 BRCT0001-012 01/04/2016

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 33.48            28.76

----------------------------------------------------------------

 CARP0024-014 05/04/2015

Berlin, Bristol, Burlington, Canton, Marlborough, New Britain,

Newington, Plainville and Southington

                                  Rates          Fringes

CARPENTER  

     CARPENTERS, PILEDRIVERS.....$ 31.45            23.54

     DIVER TENDER................$ 31.45            23.54

     DIVER.......................$ 39.91            23.54

     MILLWRIGHTS.................$ 31.84            23.99

----------------------------------------------------------------

 CARP0043-005 05/04/2015

Avon, Bloomfield, East Branby, East Hartfod, East Windsor,

Enfield, Farmington, Glastonbury, Granby, Hartford, Hartland,

Manchester, Rocky Hill, Simsbury, South Windsor, Suffield, West

Hartford, Wethersfield, Windsor, Windsor Locks

                                  Rates          Fringes
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CARPENTER  

     CARPENTER, PILEDRIVER.......$ 31.45            23.54

     DIVER TENDER................$ 31.45            23.54

     DIVER.......................$ 39.91            23.54

     MILLWRIGHT..................$ 31.84            23.99

----------------------------------------------------------------

 ELEC0035-006 06/01/2015

Entire County excluding Berlin, Bristol, Hartland, New Britain,

Newington, Plainville and Southington Townships

                                  Rates          Fringes

ELECTRICIAN......................$ 38.20         3%+23.72

----------------------------------------------------------------

 ELEC0090-005 06/01/2015

Berlin, Bristol, New Britain, Newington, Plainville,

Southington Townships

                                  Rates          Fringes

ELECTRICIAN......................$ 37.50         3%+23.91

----------------------------------------------------------------

 ELEC0488-005 06/01/2015

Hartland Township

                                  Rates          Fringes

ELECTRICIAN......................$ 37.62         3%+23.00

----------------------------------------------------------------

* ENGI0478-001 04/03/2016

                                  Rates          Fringes

Power equipment operators:  

     GROUP   1...................$ 38.55            23.55

     GROUP   2...................$ 38.23            23.55

     GROUP   3...................$ 37.49            23.55

     GROUP   4...................$ 37.10            23.55

     GROUP   5...................$ 36.51            23.55

     GROUP   6...................$ 36.20            23.55

     GROUP   7...................$ 35.86            23.55

     GROUP   8...................$ 35.46            23.55

     GROUP   9...................$ 35.03            23.55

     GROUP  10...................$ 32.99            23.55

     GROUP  11...................$ 32.99            23.55

     GROUP  12...................$ 32.93            23.55

     GROUP  13...................$ 34.46            23.55

     GROUP  14...................$ 32.35            23.55

     GROUP  15...................$ 32.04            23.55

     GROUP  16...................$ 31.21            23.55

     GROUP  17...................$ 30.80            23.55

     GROUP  18...................$ 30.15            23.55

Hazardous waste premium $3.00 per hour over classified rate.  
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Crane with boom, including jib, 150 feet -  $1.50 extra. 

Crane with boom, including jib, 200 feet -  $2.50 extra. 

Crane with boom, including jib, 250 feet -  $5.00 extra. 

Crane with boom, including jib, 300 feet -  $7.00 extra. 

Crane with boom, including jib, 400 feet -  $10.00 extra

  All Cranes: When crane operator is operating equipment that

  requires a fully licensed crane operator to operate he

  receives an extra $2.00 premium in addition to the hourly

  wage rate and benefit contributions:

  1) Crane handling or erecting structural steel or stone,

  hoisting engineer(2 drums or over)

2) Cranes(100 ton rated capacity and over) Bauer Drill/Caisson

3) Cranes(under 100 ton rated capacity) 

  a. PAID HOLIDAYS: New Year's Day, Good Friday, Memorial Day,

  Independence Day, Labor Day, Thanksgiving Day and Christmas

  Day, provided the employee works 3 days during the week in

  which the holiday falls, if scheduled, and if scheduled,

  the working day before and the working day after the

  holiday.

           POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP  1: Crane handling or erecting structural steel or

  stone, hoisting engineer (2 drums or over), front end

  loader (7 cubic yards or over), work boat 26 ft. and over.

  GROUP 2:  Cranes (100 ton capacity & over), Excavator over 2

  cubic yards, piledriver ($3.00 premium when operator

  controls hammer), Bauer Drill/Caisson

  GROUP  3: Excavator, cranes (under 100 ton rated capacity),

  gradall, master mechanic, hoisting engineer (all types of

  equipment where a drum and cable are used to hoist or drag

  material regardless of motive power or operation) Rubber

  Tire Excavator (drott 1085 or similar); Grader Operator;

  Bulldozer Fine Grade (slopes, shaping, laser or GPS, etc.)

  GROUP  4: Trenching machines, lighter derrick, concrete

  finishing  machine, CMI machine or similar, Koehring Loader

  (skooper).

  GROUP  5: Specialty railroad equipment, asphalt spreader,

  asphalt reclaiming machine, line grider, concrete pumps,

  drills with self contained power units, boring machine,

  post hole digger, auger, pounder, well digger, milling

  machine (over 24' mandrel), side boom, combination hoe and

  loader, directional driller

  GROUP 6:  Front end loader (3 cu. yds. up to 7 cu. yards),

  bulldozer (Rough grade dozer) .

  GROUP 7:  Asphalt roller, concrete saws and cutters (ride on

  types), Vermeer concrete cutter, stump grinder, scraper,

  snooper, skidder, milling machine (24" and under Mandrel).

  GROUP  8: Mechanic, grease truck operator, hydoblaster,
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  barrier mover, power stone spreader, welder, work boat

  under 26 ft. transfer machine.

  GROUP  9:  Front end loader (under 3 cubic yards), skid steer

  loader (regardless of attachments), bobcat or similar,

  forklift, power chipper, landscape equipment (including

  hydroseeder).

  GROUP 10: Vibratory hammer,ice machine, diesel & air, hammer,

  etc.

  GROUP 11: Conveyor, earth roller, power pavement breaker

  (whiphammer), robot demolition equipment.

  GROUP 12: Wellpoint operator.

  GROUP 13: Portable asphalt plant operator, portable concrete

  plant operator, portable crusher plant operator.

  GROUP 14: Compressor battery operator.

  GROUP 15: Power Safety boat, Vacuum truck, Zim mixer,

  Sweeper; (Minimum for any job requiring a CDL license) .

  GROUP 16: Elevator operator, tow motor operator (solid tire

  no rough terrain).

  GROUP 17: Generator operator, compressor operator, pump

  operator,welding machine operator; Heater operator.

  GROUP 18: Maintenance engineer.

----------------------------------------------------------------

* ENGI0478-010 04/03/2016

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR:  

     Asphalt Paver...............$ 36.51            23.55

     Asphalt Roller..............$ 35.86            23.55

     Asphalt Spreader............$ 36.51            23.55

     Bulldozer (Rough Grade 

     Dozer)......................$ 36.20            23.55

     Bulldozer Fine 

     Grade(includes slopes, 

     shaping, laser or gps)......$ 37.49            23.55

     Crane handling or erecting 

     structural steel or stone...$ 38.55            23.55

     Cranes (100 ton capacity & 

     over).......................$ 38.23            23.55

     Cranes (under 100 ton 

     rated capacity).............$ 37.49            23.55

     Drills with self contained 

     power units; Directional 

     driller.....................$ 36.51            23.55

     Earth Roller................$ 32.99            23.55

     Excavator/Backhoe 2 cubic 

     yards and over..............$ 38.23            23.55

     Excavator/Backhoe under 2 

     cubic yards.................$ 37.49            23.55
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     Forklift....................$ 35.03            23.55

     Front End Loader (3 cubic 

     yards up to 7 cubic yards)..$ 36.20            23.55

     Front End Loader (7 cubic 

     yards or over)..............$ 38.55            23.55

     Front End Loader (under 3 

     cubic yards)................$ 35.03            23.55

     Grader/Blade................$ 37.49            23.55

     Maintenance Engineer/Oiler..$ 30.15            23.55

     Mechanic....................$ 35.46            23.55

  a. PAID HOLIDAYS: New Year's Day, Good Friday, Memorial Day,

  Independence Day, Labor Day, Thanksgiving Day and Christmas

  Day, provided the employee works 3 days during the week in

  which the holiday falls, if scheduled, and if scheduled,

  the working day before and the working day after the

  holiday.

b.  Crane with boom, including jib, 150 feet - $1.50 extra .

    Crane with boom, including jib, 200 feet-  $2.50 extra.

    Crane with boom, including jib, 250 feet - $5.00 extra.

    Crane with boom, including jib, 300 feet - $7.00 extra.

    Crane with boom, including jib, 400 feet - $10.00 extra.

  All Cranes: When crane operator is operating equipment that

  requires a fully licensed crane operator to operate he

  receives an extra $2.00 premium in addition to the hourly

  wage rate and benefit contributions:

  1) Crane handling or erecting structural steel or stone,

  hoisting engineer(2 drums or over)

2) Cranes(100 ton rated capacity and over) Bauer Drill/Caisson

3) Cranes(under 100 ton rated capacity)

----------------------------------------------------------------

 IRON0015-007 06/29/2015

                                  Rates          Fringes

IRONWORKER, STRUCTURAL...........$ 34.47            31.09

  a. PAID HOLIDAY: Labor Day provided employee has been on the

  payroll for the 5 consecutive work days prior to Labor Day.

----------------------------------------------------------------

* LABO0056-004 04/03/2016

                                  Rates          Fringes

Laborers: (TUNNEL   

CONSTRUCTION)  

     CLEANING, CONCRETE AND 

     CAULKING TUNNEL:

      Concrete Workers, Form 

      Movers and Strippers.......$ 31.28            18.90

      Form Erectors..............$ 31.60            18.90

     ROCK SHAFT, CONCRETE, 

     LINING OF SAME AND TUNNEL 

     IN FREE AIR:

      Brakemen, Trackmen, 
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      Tunnel Laborers, Shaft 

      Laborers...................$ 31.28            18.90

      Laborers Topside, Cage 

      Tenders, Bellman...........$ 31.17            18.90

      Miners.....................$ 32.22            18.90

     SHIELD DRIVE AND LINER 

     PLATE TUNNELS IN FREE AIR:

      Brakemen and Trackmen......$ 31.28            18.90

      Miners, Motormen, Mucking 

      Machine Operators, 

      Nozzlemen, Grout Men, 

      Shaft and Tunnel, Steel 

      and Rodmen, Shield and 

      Erector, Arm Operator, 

      Cable Tenders..............$ 32.22            18.90

     TUNNELS, CAISSON AND 

     CYLINDER WORK IN 

     COMPRESSED AIR:

      Blaster....................$ 38.53            18.90

      Brakemen, Trackmen, 

      Groutman, Laborers, 

      Outside Lock Tender, 

      Gauge Tenders..............$ 38.34            18.90

      Change House Attendants, 

      Powder Watchmen, Top on 

      Iron Bolts.................$ 36.41            18.90

      Mucking Machine Operator...$ 39.11            18.90

  a. PAID HOLIDAYS: On tunnel work only: New Year's Day,

  Memorial Day, Independence Day, Labor Day, Thanksgiving Day

  and Christmas Day.

  No employee shall be eligible for holiday pay when he fails,

  without cause, to work the regular work day preceding the

  holiday or the regular work day following the holiday.

----------------------------------------------------------------

* LABO0056-006 04/03/2016

                                  Rates          Fringes

LABORERS  

     GROUP 1.....................$ 28.55            18.90

     GROUP 2.....................$ 28.80            18.90

     GROUP 3.....................$ 29.05            18.90

     GROUP 4.....................$ 29.55            18.90

     GROUP 5.....................$ 30.30            18.90

     GROUP 6.....................$ 30.55            18.90

     GROUP 7.....................$ 16.00            18.90

LABORERS CLASSIFICATIONS

  GROUP 1: Laborers (Unskilled), acetylene burner, concrete

  specialist

GROUP 2: Chain saw operators, fence and guard rail erectors, 

pneumatic tool operators and powdermen.

  GROUP 3: Pipelayers, Jackhammer/Pavement breaker (handheld),

  mason
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  tenders/catch basin builders, asphalt rakers, air track

  operators, block paver and curb   setter

GROUP 4: Asbestos/lead removal

GROUP 5:  Blasters

GROUP 6: Toxic waste remover 

GROUP 7: Traffic control signalman

----------------------------------------------------------------

 PAIN0011-013 06/01/2013

                                  Rates          Fringes

PAINTER  

     Brush and Roller............$ 30.62            17.75

     Spray Only..................$ 33.62            17.75

     Steel Only..................$ 32.62            17.75

----------------------------------------------------------------

* TEAM0064-001 04/03/2016

                                  Rates          Fringes

Truck drivers:  

     2 Axle Ready Mix............$ 28.93            21.39

     2 Axle......................$ 28.83            21.39

     3 Axle Ready Mix............$ 28.98            21.39

     3 Axle......................$ 28.93            21.39

     4 Axle Ready Mix............$ 29.08            21.39

     4 Axle......................$ 29.03            21.39

     Heavy Duty Trailer 40 tons 

     and over....................$ 29.28            21.39

     Heavy Duty Trailer up to 

     40 tons.....................$ 29.03            21.39

     Specialized (Earth moving 

     equipment other than 

     conventional type on-the-

     road trucks and semi-

     trailers, including 

     Euclids)....................$ 29.08            21.39

  Hazardous waste removal work receives additional $1.25 per

  hour.

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

  Day, Labor Day, Thanksgiving Day, Christmas Day and Good

  Friday, provided the employee has at least 31 calendar days

  of service and works the last scheduled day before and the

  first scheduled day after the holiday, unless excused.

----------------------------------------------------------------

* TEAM0064-006 04/03/2016

                                  Rates          Fringes

TRUCK DRIVER:  4 Axle Truck......$ 29.03            21.39

  Hazardous waste removal work receives additional $1.25 per
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  hour.

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

  Day, Labor Day, Thanksgiving Day, Christmas Day and Good

  Friday, provided the employee has at least 31 calendar days

  of service and works the last scheduled day before and the

  first scheduled day after the holiday, unless excused.

----------------------------------------------------------------

  SUCT2002-009 12/16/2008

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 27.13            13.57

LABORER:  Common or General......$ 21.03             5.30

OPERATOR:  Excavator.............$ 27.77             7.60

TRUCK DRIVER:  3 Axle & Semi   

- Truck..........................$ 19.93             7.39

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of "identifiers" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "SU" or

"UAVG" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the
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most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
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for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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APPENDIX B 

BUS PASSENGER SHELTER PLANS & DETAILS 
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	ARTICLE 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by Engineer concerni...
	10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein: seeking an adjustment of Contract Price or Contract Times, or both; contesting an initial decision by ...
	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	12. Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents. .
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Engineer—The individual or entity named as such in the Agreement.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.  The presence at the Site of materials that are necessary f...
	23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	25. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date or by a time prior to Substantial Completion of all the Work.
	26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	28. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	31. Project Manual—The written documents prepared for, or made available for, procuring and constructing the Work, including but not limited to the Bidding Documents or other construction procurement documents, geotechnical and existing conditions inf...
	32. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative or “RPR” includes any assistants or field staff of Resident Project Represe...
	33. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals and the performance of related construction activities.
	35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whet...
	37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
	38. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	39. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	40. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes an award of contract, subject to stated conditions.
	42. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions.
	43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	44. Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surface or subsurface structures at the Si...
	45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that co...
	46. Unit Price Work—Work to be paid for on the basis of unit prices.
	47. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.


	1.02 Terminology
	A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or 15.04).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable o...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	ARTICLE 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and additional insured (as identified in the Supplementary C...
	C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each named insured and additional insured (as ...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully executed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request a...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall make such original printed record vers...

	2.03   Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.05 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as provided below the schedules submitted in acc...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.


	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop ...
	B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...


	ARTICLE 3 –  Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or digital versions of the Contract Documents (including any printed copies derived from such electronic or digital versions) and the printed record...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.

	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall me...
	2. No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, c...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between suc...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interp...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	ARTICLE 4 –  Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days af...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except ...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract Price. Contra...
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. abnormal weather conditions;
	3. acts or failures to act of utility owners (other than those performing other work at or adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and
	4. acts of war or terrorism.

	D. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.
	F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor.
	G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering event.


	ARTICLE 5 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site;
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities); and
	3. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.


	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site either:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or
	2. is of such a nature as to require a change in the Drawings or Specifications; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine the necessity of Owner’s obtaining additional exploration or tests ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an inc...
	a. such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise; or
	b. the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.05 Underground Facilities
	A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to Owner or Engineer by the o...
	1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	b. locating all Underground Facilities shown or indicated in the Contract Documents as being at the Site;
	c. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	d. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.


	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy, then Contractor shall,...
	C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy; obtain any pertin...
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, or both, to the extent that any existing Underground Facility at the Site that was not shown or indicated in the Contract Documents, or was not shown o...
	a. Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated the existence or actual location of the Underground Facility in question;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times; and
	d. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	2. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to...
	H. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	ARTICLE 6 –  Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations under the Contract. These bonds shall re...
	B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bon...
	C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds in the required amounts.
	D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to do business is terminated in any state or jurisdiction where any part of the Project is located, or the surety ceases to meet the requirement...
	E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other person or entity claiming to have furnished labor or materials used in the performance of the Work.

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue ins...
	C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Contractor has o...
	D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Owner has obtained ...
	E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain...
	G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights under Article 16.
	H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect to obtain equivalent insurance to protect such other party’s interests at the expense of the party who was required to pro...
	I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.
	J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner and other individuals and entities in the Contract.

	6.03 Contractor’s Insurance
	A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s liability insurance for:
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts.
	2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if applicable).
	3. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation states).
	4. Foreign voluntary worker compensation (if applicable).

	B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, against:
	1. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees.
	2. claims for damages insured by reasonably available personal injury liability coverage.
	3. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom.

	C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following coverages and endorsements:
	1. Products and completed operations coverage:
	a. Such insurance shall be maintained for three years after final payment.
	b. Contractor shall furnish Owner and each other additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract) evidence of continuation of such insurance at final payment and three years thereafter.

	2. Blanket contractual liability coverage, to the extent permitted by law, including but not limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18.
	3. Broad form property damage coverage.
	4. Severability of interest.
	5. Underground, explosion, and collapse coverage.
	6.  Personal injury coverage.
	7. Additional insured endorsements that include both ongoing operations and products and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equ...
	8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its equivalent.

	D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance, or use of any motor...
	E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance written over the underlying employer’s liability, commercial general liability, and automobile liability insurance described in the paragrap...
	F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-party injury and property damage claims, including clean-up costs, as a result of pollution conditions arising from Contractor’s operations a...
	G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, and any individuals or entities identif...
	H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services under this Contract, through a delegation of professional design services or otherwise, then Contractor shall be responsible for purchasing a...
	I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
	1. include at least the specific coverages provided in this Article.
	2. be written for not less than the limits of liability provided in this Article and in the Supplementary Conditions, or required by Laws or Regulations, whichever is greater.
	3. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed, or renewal refused until at least 10 days prior written notice has been given to Contractor.  Within three days of receipt of any such written n...
	4. remain in effect at least until final payment (and longer if expressly required in this Article) and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work as a warranty or correction obligation, or otherwi...
	5. be appropriate for the Work being performed and provide protection from claims that may arise out of or result from Contractor’s performance of the Work and Contractor’s other obligations under the Contract Documents, whether it is to be performed ...

	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.

	6.04 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...
	B. Owner’s liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s obligations to the Owner, Engineer, or ...

	6.05 Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the full insurable replacement cost thereof (subje...
	1. include the Owner and Contractor as named insureds, and all Subcontractors, and any individuals or entities required by the Supplementary Conditions to be insured under such builder’s risk policy, as insureds or named insureds. For purposes of the ...
	2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, machinery, apparatus, equipment, fixtures, and other property of a similar nature that are to be incorporated into or used in the preparation, fabrication...
	4. cover expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects).
	5. extend to cover damage or loss to insured property while in temporary storage at the Site or in a storage location outside the Site (but not including property stored at the premises of a manufacturer or Supplier).
	6. extend to cover damage or loss to insured property while in transit.
	7. allow for partial occupation or use of the Work by Owner, such that those portions of the Work that are not yet occupied or used by Owner shall remain covered by the builder’s risk insurance.
	8. allow for the waiver of the insurer’s subrogation rights, as set forth below.
	9. provide primary coverage for all losses and damages caused by the perils or causes of loss covered.
	10. not include a co-insurance clause.
	11. include an exception for ensuing losses from physical damage or loss with respect to any defective workmanship, design, or materials exclusions.
	12. include performance/hot testing and start-up.
	13. be maintained in effect, subject to the provisions herein regarding Substantial Completion and partial occupancy or use of the Work by Owner, until the Work is complete.

	B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a provision or endorsement that the coverag...
	C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not covered because of the application of a policy deductible.
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk poli...
	E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may do so at Contractor’s expense.
	F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, such as tools, construction equipment, or other personal property owned by Contractor, a Subcon...

	6.06 Waiver of Rights
	A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...
	D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identi...

	6.07 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, an...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so received applied on account thereof, and the Work and the cost thereof covered by Change Order, if needed.


	ARTICLE 7 –  Contractor’s Responsibilities
	7.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	7.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.04 “Or Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based upon Contractor furnishing such item as sp...
	1. If Engineer in its sole discretion determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer shall deem it an “o...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) it has a proven record of performance and availability of responsive service; and
	4) it is not objectionable to Owner.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, and may not be reversed through an app...
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursu...

	7.05 Substitutes
	A. Unless the specification or description of an item of material or equipment required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer autho...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	a. shall certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design,
	2) be similar in substance to that specified, and
	3) be suited to the same use as that specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times,
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from that specified, and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other cont...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request shall be final and binding, and...

	7.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to Owner.
	B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against w...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable, during the b...
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner...
	F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, or both,...
	G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwis...
	L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for th...
	N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	O. Nothing in the Contract Documents:
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	7.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	7.08 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governme...

	7.09 Taxes
	A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.10 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time ...

	7.11  Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.12 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 15.06.B that the Work is acceptable...
	G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contr...

	7.13 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	7.16 Shop Drawings, Samples, and Other Submittals
	A. Shop Drawing and Sample Submittal Requirements:
	1. Before submitting a Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that submittal, and that Contractor approves the submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be set forth in a written communication separa...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may requ...
	1. Shop Drawings:
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications.
	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3...
	5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Ch...
	7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.D.4.

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three submittals. Engineer will record Engineer’s time for reviewing a fourth or subsequent submittal of ...
	3. If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due to Contractor to secure reimbursement ...


	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal;
	6. the issuance of a notice of acceptability by Engineer;
	7. any inspection, test, or approval by others; or
	8. any correction of defective Work by Owner.

	D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Contractor’s ...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members,...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	7.19 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design cri...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performanc...
	D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in th...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by Owner or Engineer.


	ARTICLE 8 –  Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford each other contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, and provide a reasonable...
	D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. the identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. an itemization of the specific matters to be covered by such authority and responsibility; and
	3. the extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, any other contractor working for Owner, or any utility owner causes damage to the Work or to the property of Contractor or its Subcontractors, o...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site. If Contractor fails...
	C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...
	D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	ARTICLE 9 –  Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents shall be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	ARTICLE 10 –  Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Cont...

	10.03 Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...

	10.04 Rejecting Defective Work
	A. Engineer has the authority to reject Work in accordance with Article 14.

	10.05 Shop Drawings, Change Orders and Payments
	A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in Paragraph 7.16.
	B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19.
	C. Engineer’s authority as to Change Orders is set forth in Article 11.
	D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.06 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.08 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to the Resident Project Representative, if any.

	10.09 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been informed.


	ARTICLE 11 –  Amending the Contract Documents; Changes in the Work
	11.01 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	1. Change Orders:
	a. If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish amendments and sup...
	b. Owner and Contractor may amend those terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engi...

	2. Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subseq...
	3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as ind...


	11.02 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Engineer’s recommendation, to the extent the c...

	11.03  Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.04 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment of Contract Price shall comply with the provisio...
	B. An adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.01.C.2.a and 11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.



	11.05 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment in the Contract Times shall comply with the provi...
	B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, concerning delays in Contractor’s progress.

	11.06 Change Proposals
	A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of...
	1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, includ...
	2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such actio...
	3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

	B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...

	11.07 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results under Paragraph 11.06, or Article 12.

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed.

	11.08 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	ARTICLE 12 –  Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims process set forth in this Article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may ex...
	D. Mediation:
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate shall stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process shall resume as of the date of the termina...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final r...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	ARTICLE 13 –  Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those additional ...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Para...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof, whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloa...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order, Change Proposal, Claim, set-off, or other a...
	E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acc...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereo...
	E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement;
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that it is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price, and the parties are unable to agree as to the amoun...



	ARTICLE 14 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, inspecti...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering shall ...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general ...

	14.05 Uncovering Work
	A. Engineer has the authority to require special inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform the Work in accordance with the Contract Do...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	ARTICLE 15 –  Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on acco...
	B. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	C. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

	E. Reductions in Payment by Owner:
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. claims have been made against Owner on account of Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, in...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. the Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. the Contract Price has been reduced by Change Orders;
	i. an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	j. liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	l. there are other items entitling Owner to a set off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of i...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, C...
	2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all disputes that Contractor believes are unsettled; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment.
	D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for Payment and accompanying documentation, the amount recommended by Engineer (less any further sum Owner is entitled to set off against Engineer’s recommend...

	15.07 Waiver of Claims
	A. The making of final payment will not constitute a waiver by Owner of claims or rights against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Para...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract Docume...
	1. correct the defective repairs to the Site or such other adjacent areas;
	2. correct such defective Work;
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitati...


	ARTICLE 16 –  Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) ten days written notice that Owner is considering a declaration that Contractor is in default and termination of the contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within seven days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or ...
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after i...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	ARTICLE 17 –  Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this Article:
	1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; and
	2. Disputes between Owner and Contractor concerning the Work or obligations under the Contract Documents, and arising after final payment has been made.

	B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or Contractor may:
	1. elect in writing to invoke the dispute resolution process provided for in the Supplementary Conditions; or
	2. agree with the other party to submit the dispute to another dispute resolution process; or
	3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.



	ARTICLE 18 –  Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person, by a commercial courier service or otherwise, to the individual or to a member of the firm or to an officer of the corporation for which it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the sender of the notice.


	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by t...

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontr...

	18.05 No Waiver
	A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptanc...

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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